
No. Names of project owners No. of contracts Amount of contracts No. page

1 Supreme State Audit Office 7               475 000 000   3

2 General Delegation for National Security 19            1 126 086 000   4

3 Ministry of Territorial Administration and Decentralization 31            1 971 000 000   6

4 Ministry of Social Affairs 4               115 500 000   10

5 Ministry of Agriculture and Rural Development 42               920 300 000   11

6 Ministry of Arts and Culture 8               588 394 000   17

7 Ministry of Trade 10               573 364 000   18

8 Ministry of Communication 7               810 000 000   19

9 Ministry of Defence 6               122 700 000   20

10 Ministry of State Property,Survey and Land Tenure 19            2 374 557 000   21

11 Ministry of Water and Energy 33            1 958 773 000   24

12 Ministry of Economy,  Planning and Regional Development 43            2 643 832 000   28

13 Ministry of Basic Education 11               450 165 000   35

14 Ministry of Livestock, Fisheries and Animal Industries 13               443 100 000   37

15 Ministry of Employment and Vocational Training 21            2 475 000 000   39

16 Ministry of Secondary Education 33            2 858 800 000   41

17 Ministry of Higher Education 12               434 250 000   46

18 Ministry of Environment, Nature Protection and Sustainable Development 9               520 000 000   48

Ministry of  Finance 17               930 000 000   49

Ministry of Finance/Directorate General of Taxation 8               934 838 000   51

20 Ministry of Public Service and Administrative Reform 5               430 000 000   52

21 Ministry of Forestry and Wildlife 5               314 000 000   53

22 Ministry  of  Housing and Urban Development 38          14 250 237 500   54

19

MINISTRIES

MINMAP

SUMMARY OF DATA BASED  ON INFORMATION GATHERED
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No. Names of project owners No. of contracts Amount of contracts No. page

MINISTRIES

MINMAP

SUMMARY OF DATA BASED  ON INFORMATION GATHERED

23 Ministry of Youth and Civic Education 11               608 471 000   59

24 Ministry of Justice 3            1 770 000 000   61

25 Ministry of Public Contracts 2               400 000 000   62

26 Ministry of  Mines,  lndustry and  Technological Development 4               234 000 000   63

27 Ministry of Small and Medium size Entreprises,  Social Economy and  Handicraft 18            1 294 001 000   64

28 Ministry of Post and Telecommunication 12               477 300 000   66

29 Ministry of Women's Empoerment and the Family 7               287 000 000   68

30 Ministry of Scientific Research and Innovation 21               683 620 000   69

31 Ministry of External Relations 22            1 037 000 000   73

32 Ministry of Public Health 50          10 066 786 000   76

33 Ministry of Sports and Physical Education 7               381 643 000   85

34 Ministry of Tourism and Leisure 49            4 378 657 600   86

35 Ministry of Transport 24            2 749 400 000   93

36 Ministry of Labour and Social Security 8               645 000 000   96

37 Ministry of Public Works. 63          67 489 910 000   97

702 130 222 685 100

ISC (ROAD): ISC to be awarded in BPA Central Tender Board

ISC (OI): ISC to be awarded in BPA Central Tender Board

LEXICON

TOTAL

ISC (BPA): ISC to be awarded in BPA Central Tender Board
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1 Purchase of office equipment GP      20 000 000   CONSUPE RQ 26/03/2018 27/04/2018 16/05/2018 04/06/2018 03/08/2018

2
Purchase and installation of an 

elevator in the extension of block A
GP      80 000 000   CONSUPE ONIT 26/03/2018 18/05/2018 06/06/2018 25/06/2018 25/09/2018

3

Putting in place of a computer-wavy 

network infrastructure with optical fiber 

backbone for the extension of Block A

OI      80 000 000   CONSUPE ONIT 12/03/2018 04/05/2018 23/05/2018 11/06/2018 11/09/2018

4
Setting up of a ceremonial hall at the 

parking lot of Block C
BPA      25 000 000   CONSUPE ONIT 12/03/2018 04/05/2018 23/05/2018 11/06/2018 11/09/2018

5

Renovation of the basement parking 

lot of Block A and rehabilitation of the 

back of the building

BPA      50 000 000   CONSUPE ONIT 07/03/2018 30/04/2018 18/05/2018 06/06/2018 06/09/2018

6

Construction works of the 

headquarters building of AFROSAI 

phase 1

BPA    200 000 000   
CONSUPE/ 

VISA 

MINMAP

ONIT 27/04/2018 20/06/2018 17/07/2018 06/08/2018 07/01/2019

7

Supervision and control of the 

construction works of the AFROSAI  

headquarters Building

ISC      20 000 000   CONSUPE RNIT 27/04/2018 29/06/2018 18/07/2018 06/08/2018 06/02/2019

475 000 000

SUPREME STATE AUDIT OFFICE

TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

GENERAL DELEGATION FOR NATIONAL SECURITY

L
O

N
G

-T
E

R
M

 C
O

N
T
R

A
C

T
S

 I
N

 P
R

O
G

R
E

S
S

1
supervising  the completion works of 

the Border Police annex building
ISC        7 500 000   DGSN

MUTUAL 

AGREEMENT

2
completion works on the annex 

building of the Border Police
BPA    100 000 000   DGSN

MUTUAL 

AGREEMENT

3

Control of the continuation of 

construction works at the Directorate 

of Territorial Surveillance

ISC        5 625 000   DGSN
MUTUAL 

AGREEMENT

4

Continuation of construction works of 

the Directorate of Territorial 

Surveillance

BPA      75 000 000   DGSN
MUTUAL 

AGREEMENT

5

Continuation of  construction works of 

a fence at the Bengbis Special branch 

Police Station

BPA      38 976 000   DGSN
MUTUAL 

AGREEMENT

6

Completion of  construction works of 

the Bandjoun Police office, 

maintenance of the external 

landscape plus buiding of a fence

ISC        5 250 000   DGSN
MUTUAL 

AGREEMENT

7

Completion of the construction works 

of the Bandjoun Police office, 

maintenance of the external 

landscape plus building of a fence

BPA      70 000 000   DGSN
MUTUAL 

AGREEMENT

8

Supervision of construction works of a 

floor building at camp Berteaud in 

Douala ( construction project of a 72 

beds hospital)

ISC        7 500 000   DGSN
MUTUAL 

AGREEMENT

9

Construction works of a two floor 

Building at camp Bertaud in Douala ( 

construction project of a 72 beds 

hospital 

BPA    100 000 000   DGSN
MUTUAL 

AGREEMENT

10

Additional renovation works of Blocks  

A and B of the  Yaounde Medical 

Center

BPA      49 175 000   DGSN
MUTUAL 

AGREEMENT

L
O

N
G

-T
E

R
M

 C
O

N
T
R

A
C

T
S

 I
N

 P
R

O
G

R
E

S
S
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

GENERAL DELEGATION FOR NATIONAL SECURITY

11

Continuation of construction works of 

the premises of the Regional Unit of 

the Public Highway and Traffic of  the 

Littoral

BPA      50 000 000   DGSN
MUTUAL 

AGREEMENT

12
Construction works of the Public 

Security Police Station at Bangou
BPA      27 410 000   DGSN

MUTUAL 

AGREEMENT

13
Continuation of construction works of 

the Bamenda Medical Centre 
BPA      50 000 000   DGSN

MUTUAL 

AGREEMENT

14

Supervision of the continuation of 

construction works of the 

MakenenePublic Security Police 

Station 

ISC        7 500 000   DGSN
MUTUAL 

AGREEMENT

15

Continuation of  construction works at 

the MakenenePublic Security Police 

Station

BPA    100 000 000   DGSN
MUTUAL 

AGREEMENT

16

Supervision of the continuation of 

construction works of the Mbalmayo 2 

Public Security Police Station

SPI      15 075 000   DGSN
MUTUAL 

AGREEMENT

17

Continuation of construction works at 

the Mbalmayo 2  Public Security 

Police Station

BPA    201 000 000   DGSN
MUTUAL 

AGREEMENT

18

Supervision of the continuation of 

construction works of the Mbalmayo 1 

Public Security Police Station.

ISC      15 075 000   DGSN
MUTUAL 

AGREEMENT

19

Continuation of construction works of 

the Mbalmayo 1 Public Security police 

station

BPA    201 000 000   
DGSN / 

VISA 

MINMAP

MUTUAL 

AGREEMENT

   1 126 086 000   Total
L
O

N
G

-T
E

R
M

 C
O

N
T
R

A
C

T
S

 I
N

 P
R

O
G

R
E

S
S
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Purchase of privacy  softwares 

licences  and antiviruses
GP      10 000 000   MINATD RQ 19/01/2018 20/02/2018 13/03/2018 02/04/2018 01/06/2018

2
Purchase of various equipment for 

Central Services
GP      50 000 000   MINATD ONIT 19/01/2018 14/03/2018 03/04/2018 23/04/2018 22/06/2018

3
Purchase of 100  computer kits for 

Administrative Authorities
GP    125 000 000   

MINATD / 

VISA 

MINMAP

ONIT 26/01/2018 21/03/2018 17/04/2018 07/05/2018 07/08/2018

4
Purchase 50 photocopiers for  

Administrative Authorities
GP      36 000 000   MINATD ONIT 26/01/2018 21/03/2018 10/04/2018 30/04/2018 30/07/2018

5

TIBATI: Project Management for 

building works of the SDO's  residence 

(Lot 1)

     16 000 000   

6

MANFE: Project management for  

building works of  Manyu SDO's  

residence  (Lot 2)

     16 000 000   

7

Mokolo: Project management for 

building works of the SDO's Office 

(Lot 3)

ISC      19 000 000   MINATD RNIT 06/03/2018 09/05/2018 29/05/2018 11/06/2018 10/05/2019

8
TIBATI: Building of the SDO's  

residencet (Lot 1)
   160 000 000   

9
MAMFE: Building of the Manyu SDO's 

residence (Lot 2)
   160 000 000   

29/05/2018 11/06/2018 12/02/2019

MINISTRY OF TERRITORIAL ADMINISTRATION AND DECENTRALIZATION

ISC MINATD RNIT 06/03/2018 09/05/2018 29/05/2018 11/06/2018 10/05/2019

BPA MINATD ONIT 02/02/2018 28/03/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF TERRITORIAL ADMINISTRATION AND DECENTRALIZATION

10 Mokolo: Building of the SDO's Office BPA    190 000 000   MINATD ONIT 02/02/2018 28/03/2018 29/05/2018 11/06/2018 12/02/2019

11 Ngoumou: Building of the DO's Office BPA      90 000 000   MINATD ONIT 02/02/2018 28/03/2018 29/05/2018 11/06/2018 12/02/2019

12
Kar-hay: Building of the DO's Office 

(Lot 1)
     90 000 000   

13
Kumba 2 : Building of the DO's Office 

(Lot 2)
     90 000 000   

14
Nkongsamba 2: Building of the DO's 

Office (Lot 3)
     90 000 000   

15
Bazou: Building of the DO's Office (Lot 

4)
     90 000 000   

16
AFANLOUM: Building of the DO's 

Office (Lot 5)
     80 000 000   

17
NDELELE:Building of the DO's 

residence (Lot 1)
     80 000 000   

18
BANGOU: Building of the DO's 

residence (Lot 2)
     80 000 000   

19
DOUMAINTANG: Building of the DO's 

residence  (Lot 3)
     80 000 000   

20
Bogo: Reprogramming of the Building 

project of the DO's residence (Lot 4)
     80 000 000   

28/03/2018 29/05/2018 11/06/2018 12/02/2019

BPA

BPA
MINATD / 

VISA 

MINMAP

ONIT 02/02/2018

MINATD / 

VISA 

MINMAP

ONIT 02/02/2018 29/05/201828/03/2018 11/06/2018 12/02/2019
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF TERRITORIAL ADMINISTRATION AND DECENTRALIZATION

21

Purchase of a double cabine pickup 

truck for the control  brigade of RLA 

(Lot 1)

     26 000 000   

22 Purchase of a mail van (Lot 2)      20 000 000   

23

Purchase of two (02) motobikes  for 

administrative authorities (as well as 

security accessories)

GP        6 000 000   MINATD RQ 09/02/2018 13/03/2018 03/04/2018 23/04/2018 23/07/2018

24
Drafting the ORSEC plan of the Mayo-

Louti Division  (Lot 1)
     25 000 000   

25
 Drafting of the ORSEC plan of the 

Benoue Division  (Lot 2)
     25 000 000   

26 Relooking of MINATD web site ISC        6 000 000   MINATD ONIT 23/02/2018 27/04/2018 16/05/2018 04/06/2018 04/09/2018

27 Purchase of an 18 Mo Bandwith ISC      40 000 000   MINATD ONIT 23/02/2018 18/04/2018 08/05/2018 28/05/2018 28/08/2018

28

Setting up a computer network and  

internet access in the building of the 

Departmen of  Regional and Local 

Authority  

OI      21 000 000   MINATD ONIT 23/02/2018 27/04/2018 16/05/2018 04/06/2018 04/09/2018

09/05/2018 28/05/2018 28/08/2018ISC MINATD RNIT 20/04/201816/02/2018

GP MINATD ONIT 09/02/2018 04/04/2018 24/04/2018 14/05/2018 14/08/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF TERRITORIAL ADMINISTRATION AND DECENTRALIZATION

29
Deployment of  ReHLoc-Cam 

softwares to 75 Councils in three years
ISC      75 000 000   

MINATD / 

VISA 

MINMAP

RNIT 23/02/2018 27/04/2018 23/05/2018 11/06/2018 11/09/2018

30  Architectural studies ISC      75 000 000   
MINATD / 

VISA 

MINMAP

RNIT 02/03/2018 04/05/2018 30/05/2018 18/06/2018 18/09/2018

31
Rehabilitation of MINATD's  SIGIPES 

network
OI      20 000 000   MINATD ONIT 02/03/2018 04/05/2018 23/05/2018 11/06/2018 11/09/2018

1 971 000 000      Total
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
 Central Services : Equipping with ICT 

material
GP 28 500 000 MINAS RQ 17/01/2018 19/02/2018 09/03/2018 28/03/2018 27/04/2018

2 Rehabilitation of Central Services BPA 17 000 000 MINAS ONIT 19/01/2018 14/03/2018 03/04/2018 23/04/2018 23/07/2018

3
Building of a fence round the Mintom 

Baka community hall 
BPA 20 000 000 MINAS ONIT 07/02/2018 02/04/2018 20/04/2018 09/05/2018 07/08/2018

4

Purchase of a 30 seaters bus for the 

Institution camerounaise de 

l'Enfance,Betamba (ICE)

GP 50 000 000 MINAS ONIT 16/02/2018 11/04/2018 01/05/2018 21/05/2018 20/06/2018

115 500 000

MINISTRY OF SOCIAL AFFAIRS

TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1 Study of  trade barriers in agriculture ISC      10 000 000   MINADER RNIT 02/02/2018 06/04/2018 25/04/2018 15/05/2018 13/07/2018

2 Feasibility study of the Cashew sector ISC      20 000 000   MINADER RNIT 02/02/2018 06/04/2018 25/04/2018 15/05/2018 13/07/2018

3

National Cocoa Academy: purchase of 

pedagogy tools for the training of 

producers

GP      24 000 000   MINADER RQ 16/02/2018 20/03/2018 10/04/2018 01/05/2018 31/05/2018

4
Renovation of the follow-up unit 

building 
BPA      20 000 000   MINADER ONIT 02/03/2018 25/04/2018 15/05/2018 05/06/2018 03/09/2018

5
Extention of the building of  MINADER 

Central Services  
BPA    250 000 000   

MINADER / 

VISA 

MINMAP

ONIT 02/03/2018 25/04/2018 22/05/2018 12/06/2018 10/09/2018

6 Purchase of audiovisua equipment      10 000 000   MINADER RQ 16/02/2018 20/03/2018 10/04/2018 01/05/2018 31/05/2018

7
PDHUPU: Acquisition and distribution 

of various seeds
GP      10 000 000   MINADER RQ 16/02/2018 20/03/2018 10/04/2018 01/05/2018 31/05/2018

MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT

8
PDHUPU: Acquisition and distribution 

treatment apparatus
AG        8 000 000   MINADER RQ 16/02/2018 20/03/2018 10/04/2018 01/05/2018 31/05/2018

9
PDHUPU : Acquisition and distribution 

of farm tools 
GP        8 000 000   MINADER RQ 20/02/2018 23/03/2018 11/04/2018 01/05/2018 31/05/2018

10
PDHUPU : Acquisition and distribution 

of urea
GP      12 000 000   MINADER RQ 20/02/2018 23/03/2018 11/04/2018 01/05/2018 31/05/2018

11
PDHUPU : Acquisition and distribution 

of  droppings
GP        6 000 000   MINADER RQ 20/02/2018 23/03/2018 11/04/2018 01/05/2018 31/05/2018

12
DHUPU: Acquisition and distribution of 

small farm tools
AG      10 000 000   MINADER RQ 20/02/2018 23/03/2018 11/04/2018 01/05/2018 31/05/2018

13
PSSRE: Market study on the 

profitability of the use of fertilizer
ISC      15 000 000   MINADER RNIT 06/02/2018 11/04/2018 01/05/2018 22/05/2018 20/07/2018

14 Building of storage houses BPA      20 000 000   MINADER ONIT 23/02/2018 18/04/2018 08/05/2018 29/05/2018 27/08/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT

15
Purchase of motorized diesel 

skimmers for targeted farms
GP      10 000 000   MINADER ONIT 23/02/2018 18/04/2018 08/05/2018 29/05/2018 28/06/2018

16
Installation of an irrigation system in in 

seed farms 
ISC        7 000 000   MINADER RQ 23/02/2018 27/03/2018 17/04/2018 08/05/2018 06/07/2018

17 purchase and distribution of fertilizers GP      10 000 000   MINADER RQ 06/02/2018 09/03/2018 28/03/2018 17/04/2018 17/05/2018

18
APVCC: Purchase and distribution of 

insecticides
GP      15 000 000   MINADER RQ 06/02/2018 09/03/2018 28/03/2018 17/04/2018 17/05/2018

19
APVCC: Purchase and  distribution of  

fungicides
GP      20 000 000   MINADER RQ 06/02/2018 09/03/2018 28/03/2018 17/04/2018 17/05/2018

20
APVCC : Purchase and distribution of  

complete body protection kits
GP      10 000 000   MINADER RQ 06/02/2018 09/03/2018 28/03/2018 17/04/2018 17/05/2018

21
APVCC : Purchase and distribution of 

sprayers
GP      15 000 000   MINADER RQ 12/02/2018 16/03/2018 04/04/2018 24/04/2018 24/05/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT

22
APVCC : Purchase and  distribution of 

atomisers
GP      20 000 000   MINADER RQ 12/02/2018 16/03/2018 04/04/2018 24/04/2018 24/05/2018

23
PRFP : Acquisition and distribution of 

fertilizers
GP      15 100 000   MINADER RQ 12/02/2018 16/03/2018 04/04/2018 24/04/2018 24/05/2018

24 PRFP: Acquisition of herbicides GP      10 000 000   MINADER RQ 12/02/2018 16/03/2018 04/04/2018 24/04/2018 24/05/2018

25

PRFP: Acquisition of insecticides and  

nematicides for the minimal protection 

of  banana plantations

GP      10 000 000   MINADER RQ 12/02/2018 16/03/2018 04/04/2018 24/04/2018 24/05/2018

26
PDPV: Acquisition and distribution of 

fertilizers
GP      10 000 000   MINADER RQ 13/02/2018 16/03/2018 04/04/2018 24/04/2018 24/05/2018

27
CATAC : Acquisition du matériel 

agricole
GP      10 000 000   MINADER RQ 13/02/2018 16/03/2018 04/04/2018 24/04/2018 24/05/2018

28 CATAC : Acquisition of a Pick Up truck GP      25 000 000   MINADER ONIT 13/02/2018 06/04/2018 25/04/2018 15/05/2018 14/06/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT

29

Mushroom  project : Acquisition of  

technical equipment for basic seeds 

production laboratory of Obala

GP        8 500 000   MINADER RNIT 27/02/2018 20/04/2018 09/05/2018 29/05/2018 28/06/2018

30
Mushroomproject : Acquisition of  

production  infrastructure.
GP      11 000 000   MINADER ONIT 27/02/2018 30/03/2018 18/04/2018 08/05/2018 07/06/2018

31
PROSAPVA: Acquisition of body 

protectionkits 
GP      15 000 000   MINADER RQ 27/02/2018 30/03/2018 18/04/2018 08/05/2018 07/06/2018

32
PROSAPVA: Acquisition of tour books 

for grassroots extention workers
GP      10 000 000   MINADER RQ 27/03/2018 18/05/2018 06/06/2018 26/06/2018 26/07/2018

33
PNDCF:Acquisition of 4x4 wheel drive 

PICK UP truck
GP      25 000 000   MINADER ONIT 05/03/2018 27/04/2018 16/05/2018 05/06/2018 05/07/2018

34

PNDCF : Acquisition of insecticides 

nematicides for the minimal protection 

of banana plantations

GP      10 000 000   MINADER RQ 05/03/2018 06/04/2018 25/04/2018 14/05/2018 14/06/2018

35

PNDCF : Acquisition and installation of 

a kit(work cloth, washing tub, crusher, 

Press, ...etc)

GP      10 000 000   MINADER RQ 05/03/2018 06/04/2018 25/04/2018 14/05/2018 14/06/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT

36
PADRT : Acquisition and distribution 

of  farm eqipment in production units
GP      13 700 000   MINADER RQ 27/03/2018 27/04/2018 16/05/2018 04/06/2018 04/07/2018

37 PADRT: Acquisition of rolling stock GP      25 000 000   MINADER ONIT 05/03/2018 27/04/2018 16/05/2018 05/06/2018 05/07/2018

38
Acquisition of additional equipment for 

fertilizers and pesticides laboratory
GP      10 000 000   MINADER ONIT 12/03/2018 04/05/2018 23/05/2018 12/06/2018 12/07/2018

39
Acquisition of working station for new 

sites
GP      12 000 000   MINADER ONIT 27/03/2018 18/05/2018 06/06/2018 26/06/2018 26/07/2018

40
PADMIR: Purchse of  (02 Pick up) 

vehicles for follow up 
GP      50 000 000   MINADER ONIT 06/02/2018 11/04/2018 01/05/2018 22/05/2018 20/07/2018

41

Feasibility study of the integrated rural 

development project of  the  

Songloulou-Mangombe electricity 

corridor

ISC      20 000 000   MINADER RNIT 12/03/2018 04/05/2018 23/05/2018 12/06/2018 12/07/2018

42
Acquisition and distribution  of farm 

tools and equipment 
GP      90 000 000   MINADER RNIT 27/02/2018 30/03/2018 18/04/2018 08/05/2018 07/06/2018

920 300 000   Total
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Rehabilitation of the roof of the 

National Museum and its annexes
BPA      98 394 000   MINAC ONIT 06/02/2018 30/03/2018 18/04/2018 27/04/2018 26/10/2018

2
Continuation of works at the theatre 

hall 
BPA    270 000 000   

MINAC / 

VISA 

MINMAP

ONIT 12/02/2018 06/04/2018 02/05/2018 21/05/2018 21/11/2018

3
Project Management for the 

continuation of works of the theatre hall
ISC      27 000 000   MINAC RNIT 12/02/2018 13/04/2018 02/05/2018 21/05/2018 21/12/2018

4
Acquisition of an power generator for 

central services 
GP      10 000 000   MINAC RQ 16/02/2018 20/03/2018 10/04/2018 30/04/2018 30/07/2018

5
Purchase of office furniture for central 

services
GP      13 000 000   MINAC RQ 16/02/2018 20/03/2018 10/04/2018 30/04/2018 30/07/2018

6
Project management for extension 

works of   MINAC's Central Building
ISC      10 000 000   MINAC RNIT 12/02/2018 13/04/2018 02/05/2018 21/05/2018 21/12/2018

7
Continuation of extention works of 

MINAC's Central Building
BPA    100 000 000   MINAC ONIT 12/02/2018 06/04/2018 25/04/2018 14/05/2018 14/11/2018

8
Acquisition of a minibus for personnel 

and for the national orchestre trips
GP      60 000 000   MINAC ONIT 21/02/2018 16/04/2018 04/05/2018 23/05/2018 22/06/2018

588 394 000

MINISTRY OF ARTS AND CULTURE

TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Acquisition of mobile metrological 

equipment
GP 350 000 000 MINMAP ONIT 07/03/2018 30/04/2018 18/05/2018 06/06/2018 13/11/2018

2 Acquisition of working equipment GP 26 000 000 MINCOMMERCE ONIT 19/01/2018 14/03/2018 03/04/2018 23/04/2018 22/06/2018

3 Acquisition of ICT equipment, Lot 1 10 000 000

4

Acquisition of a multifunction 

photocopier for massive market price 

list production, Lot 2

20 000 000

5
Acquisition of complete computer 

sets for  central services, Lot 3
20 200 000

6 Study to design an ICT master plan ISC 30 000 000 MINCOMMERCE RNIT 02/03/2018 04/05/2018 23/05/2018 11/06/2018 11/09/2018

7

Draw up commercial partnership 

profiles of countries for optimal 

satisfaction of accruing demands

ISC 23 000 000 MINCOMMERCE RNIT 26/01/2018 30/03/2018 18/04/2018 07/05/2018 07/08/2018

8
Setting up of a digital control  

managemnt  system
ISC 10 000 000 MINCOMMERCE RNIT 26/01/2018 30/03/2018 18/04/2018 07/05/2018 07/08/2018

9
Strengthen the SYGERME deployment 

device
ISC 24 164 000 MINCOMMERCE RNIT 12/03/2018 11/05/2018 30/05/2018 18/06/2018 18/09/2018

10
 Developping an ICT applicaion with  

SYGEP in  PROBMIS and putting it online 
ISC 60 000 000

MINCOMMERCE 

 / VISA MINMAP
RNIT 09/03/2018 11/05/2018 06/06/2018 25/06/2018 25/09/2018

573 364 000   Total

MINISTRY OF TRADE

MINCOMMERCEGP ONIT 29/01/2018 11/04/201823/03/2018 30/04/2018 30/05/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 
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Date  of 

award of 

contract
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signature 

of Contract
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start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Renovating MINCOM's annex 

conference Hall. 2018
BPA 100 000 000 MINCOM ONIT 14/02/2018 09/04/2018 27/04/2018 09/05/2018 09/08/2018

2
Furnishin g the Conference Hall of the   

 annexe Building
GP 70 000 000 MINCOM ONIT 14/02/2018 09/04/2018 27/04/2018 09/05/2018 09/07/2018

3

Acquisition of equipment for the 

functioning of the Virtual 

Information'Agency 

GP 240 000 000
MINCOM / 

Visa MINMAP
ONIT 21/02/2018 16/04/2018 11/05/2018 23/05/2018 23/07/2018

4 Acquisition of 02 (two) giant screens GP 120 000 000
MINCOM / 

Visa MINMAP
ONIT 21/02/2018 16/04/2018 11/05/2018 23/05/2018 23/07/2018

5

Densifying community radios and 

support to production equipment 

(supply of production equipment)

GP 50 000 000 MINCOM ONIT 21/02/2018 16/04/2018 04/05/2018 16/05/2018 16/07/2018

6
Acquisition of technical control 

equipment for audiovisual regulation
GP 150 000 000

MINCOM / 

Visa MINMAP
ONIT 23/02/2018 18/04/2018 15/05/2018 28/05/2018 27/07/2018

7
Renovation of MINCOM's Central 

Building
BPA 80 000 000 MINCOM ONIT 23/02/2018 18/04/2018 08/05/2018 21/05/2018 20/07/2018

810 000 000

MINISTRY OF COMMUNICATION

TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 
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Date  of 
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contract
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of Contract
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date for 

works

Possible 

date for 

acceptance 

of services

1
 MINDIF Training Center: Building of 

three (03) lecture rooms
BPA      41 500 000   MINDEF ONIT 26/01/2018 21/03/2018 10/04/2018 01/05/2018 01/08/2018

2
12th BIM: building of a borehole for 

the 123rd CIM
OI      13 700 000   MINDEF ONIT 29/01/2018 23/03/2018 11/04/2018 01/05/2018 01/08/2018

3
Electrification and public  lighting of 

the MOTCHEBOUM training centre
OI      15 000 000   MINDEF ONIT 02/02/2018 28/03/2018 17/04/2018 08/05/2018 08/08/2018

4
12th BIM: Electrification of the 123rd 

CIM
OI      21 000 000   MINDEF ONIT 02/02/2018 28/03/2018 17/04/2018 08/05/2018 08/08/2018

5
Electrification and public lighting of the 

MINDIF training centre
OI      15 000 000   MINDEF ONIT 02/02/2018 28/03/2018 17/04/2018 08/05/2018 08/08/2018

6
Acquisition of a backup generator of 

15 KVA for the hyperbar caisson
GP      16 500 000   MINDEF ONIT 05/02/2018 30/03/2018 18/04/2018 08/05/2018 22/06/2018

122 700 000   

MINISTRY OF DEFENCE

Total
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 
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Date  of 

award of 

contract
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date for 
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Possible 

date for 

acceptance 

of services

1
Project management for the 

densification of the geodetic network
ISC       36 077 000   MINDCAF RNIT 26/02/2018 27/04/2018 16/05/2018 28/05/2018 29/10/2018

2

Densification of the Geodetic network 

in the Littoral region (Yabassi: 80pts ; 

Nkongsamba: 80pts) Lot 1

    158 148 000   

3

Densification of the Geodetic network 

in the North and Far North Regions 

(Guider: 60pts ; Tchollire: 60pts ; Poli: 

60pts ; Touboro: 60pts ; Ngong: 50pts 

; Lagdo: 50pts ; Kousseri: 100pts ; 

Mora Lot 2

    450 000 000   

4
Densification of the geodetic network 

in the South the West Region   Lot 3
    181 724 000   

5
Acquisition of specific Survey technical 

equipment and accessories
GP     179 600 000   

MINDCAF / 

VISA 

MINMAP

ONIT 30/01/2018 23/03/2018 18/04/2018 30/04/2018 30/10/2018

6
Acquisition of  documents for the 

preparation of survey technical files  
GP       35 278 000   MINDCAF ONIT 30/01/2018 23/03/2018 11/04/2018 23/04/2018 23/08/2018

MINISTRY OF STATE PROPERTY, SURVEY AND LAND TENURE

MINDCAF

OI

OIIT 27/03/2018 18/06/2018 06/07/2018 18/07/2018 18/12/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 
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Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF STATE PROPERTY, SURVEY AND LAND TENURE

7

Study for the rehabilitation of 

dilapidated ministerial buildings and 

other administrative buildings in 

Yaounde

ISC       80 000 000   
MINDCAF / 

VISA 

MINMAP

RNIT 01/05/2018 04/07/2018 31/07/2018 13/08/2018 13/12/2018

8 Public buildings rehabilitation works BPA     140 420 000   MINDCAF ONIT 07/05/2018 29/06/2018 18/07/2018 30/07/2018 31/12/2018

9
Studies to regroup of public services 

over the national territory
ISC       32 000 000   MINDCAF RNIT 19/03/2018 18/05/2018 06/06/2018 18/06/2018 19/11/2018

10
Studies for the building of houses for 

high personalities in Yaounde 
ISC     150 000 000   MINMAP RNIT 28/03/2018 21/05/2018 08/06/2018 20/06/2018 20/12/2018

11 Land allotment Works in yaounde OI     200 000 000   MINDCAF ONIT 17/04/2018 08/06/2018 27/06/2018 09/07/2018 10/12/2018

12
Project management for land 

allotment works in the Center region
ISC       16 310 000   MINDCAF RNIT 30/03/2018 01/06/2018 20/06/2018 02/07/2018 03/12/2018

13
Setting up a surveillance room to 

monitor Private State property
BPA       50 000 000   MINDCAF ONIT 21/05/2018 13/07/2018 01/08/2018 13/08/2018 13/12/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF STATE PROPERTY, SURVEY AND LAND TENURE

14 Restoration of archives ISC       50 000 000   
MINDCAF / 

VISA 

MINMAP

RNIT 21/05/2018 20/07/2018 16/08/2018 28/08/2018 28/12/2018

15
Acquisition of documents for the 

preparation of land titles
GP       70 000 000   MINDCAF ONIT 14/03/2018 07/05/2018 25/05/2018 06/06/2018 06/12/2018

16
Studies to reclaim wetlands in 

Yaounde
ISC       80 000 000   

MINDCAF / 

VISA 

MINMAP

RNIT 21/05/2018 20/07/2018 16/08/2018 28/08/2018 28/12/2018

17 Supply of  photocopiers GP       30 000 000   MINDCAF ONIT 09/03/2018 02/05/2018 22/05/2018 04/06/2018 04/12/2018

18 Supply of office furniture GP       35 000 000   MINDCAF ONIT 09/03/2018 02/05/2018 22/05/2018 04/06/2018 04/12/2018

19 Supply of ICT equipment GP     400 000 000   MINMAP ONIT 09/03/2018 02/05/2018 22/05/2018 04/06/2018 04/12/2018

2 374 557 000       Total
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 
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Date  of 
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contract

Date of 

signature 

of Contract
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start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Acquisition of ICT equipment for some 

external services of  MINEE
GP       31 000 000   MINEE RQ 19/01/2018 20/02/2018 13/03/2018 03/04/2018 03/05/2018

2

Acquisition of technical equipment for 

control and inspections of structures 

MINEE's external services 

GP       35 000 000   MINEE ONIT 16/02/2018 11/04/2018 01/05/2018 22/05/2018 22/06/2018

3
Rural electrification of the CLAN 

NNINONG locality ( phase 1)
OI       60 807 000   MINEE ONIT 09/02/2018 04/04/2018 24/04/2018 15/05/2018 16/08/2018

4
Continuation of the electrical 

connection works at Nomayos
OI     713 818 000   

MINEE / 

VISA 

MINMAP

5
Installation of solar street lights at 

Belel, lot 1
      40 000 000   

6
Installation of solar street lights at 

Meiganga, lot 2
      50 000 000   

7
Installation of solar street lights at 

Mbandjock, lot 3
      50 000 000   

8
Installation of solar street lights at 

Monatele, lot 4
      50 000 000   

9
Installation of solar street lights at 

Ngoumou, lot 5
      60 000 000   

MINISTRY OF WATER RESOURCES AND ENERGY

MUTUAL AGREEMENT

OI MINMAP ONIT 26/01/2018 21/03/2018 10/04/2018 01/05/2018 01/10/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 
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to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF WATER RESOURCES AND ENERGY

10
Installation  of solar street lights at 

Nkoze via Megueme SSI, lot 6
      40 000 000   

11
Installation of solar street lights at 

Lomie, lot 7
      30 000 000   

12
Installation of solar street lights at 

Dimako, lot 8
      50 000 000   

13
Installation of solar street lights in 

Kette town, lot 9
      50 000 000   

14
Installation of solar street lights in 

Mokolo, lot 10
      50 000 000   

15
Installation of solar street lights at 

Banseng, lot 11
      30 000 000   

16
Installation  of solar street lights at 

Kounang, lot 12
      30 000 000   

17
Installation of solar street lights in Bali 

Town, lot 13
      40 000 000   

18
Installation of solar street lights at 

Chomba lot 14
      40 000 000   

10/04/2018 01/05/2018 01/10/2018OI MINMAP ONIT 26/01/2018 21/03/2018

PUBLIC CONTRACTS PROGRAMMING AND  MONITORING DIVISION / MINMAP Page 25 of 107



No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 
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Date  of 

award of 
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start-up 

date for 
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Possible 

date for 

acceptance 

of services

MINISTRY OF WATER RESOURCES AND ENERGY

19
Installation of solar street lights in 

Dschang, lot 15
      50 000 000   

20
Installation of solar street lights in 

Kekem, lot 16
      30 000 000   

21
Installation of solar street lights at 

Yemfeck, lot 17
      30 000 000   

22
Installation of solar street lights at 

Akom, lot 18
      30 000 000   

23
Installation of solar street lights in the 

University of Buea, lot 19
      50 000 000   

24
Installation of solar street lights in 

Mundemba, lot 20
      40 000 000   

25
Installation of solar street lights at 

Ekondo Titi, lot 21
      50 000 000   

26
Installation of solar street lights at 

Bangem, lot 22
      55 000 000   

27
Installation of solar street lights in 

Muaka, lot 23
      30 000 000   

28
Installation of solar street lights in 

Tombel, lot 24
      50 000 000   

OI MINMAP RNIT 26/01/2018 21/03/2018 10/04/2018 01/05/2018 01/10/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF WATER RESOURCES AND ENERGY

29
Installation a mini-electricity power 

plant  EMVANEE ESSO IHC
OI       15 000 000   MINEE ONIT 02/02/2018 28/03/2018 17/04/2018 08/05/2018 08/10/2018

30
Installation a of a mini- power plant at 

the Tomba 2 IHC
OI       15 000 000   MINEE ONIT 02/02/2018 28/03/2018 17/04/2018 08/05/2018 08/10/2018

31
Extension of the solar power plant in 

Mengon
OI       45 000 000   MINEE ONIT 06/02/2018 30/03/2018 18/04/2018 08/05/2018 08/10/2018

32
Acquisition and installation of a mails 

management software
GP       10 000 000   MINEE ONIT 20/02/2018 13/04/2018 02/05/2018 22/05/2018 23/07/2018

33

Urban internet network interconnection 

through optical fibre of the annex 

buildings    No.1 at Mvog-Ada and No. 

2 at Nouvelle Route Omniport

OI         8 148 000   MINEE ONIT 26/02/2018 20/04/2018 09/05/2018 29/05/2018 28/09/2018

1 958 773 000       Total
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1

Preparation  of a methodological guide 

for the forward planning management 

of effective jobs and skills.

ISC      12 000 000   MINEPAT RNIT 14/03/2018 16/05/2018 05/06/2018 26/06/2018 26/09/2018

2
Establishing  professionnal badges at 

MINEPAT 
ISC      18 000 000   MINEPAT RQ 05/02/2018 09/03/2018 28/03/2018 17/04/2018 17/08/2018

3 Acquisition of laptops GP      40 000 000   MINEPAT RQ 09/02/2018 13/03/2018 03/04/2018 24/04/2018 25/06/2018

4
Equipping of services with various 

office equipment 
PG      22 324 000   MINEPAT ONIT 27/02/2018 20/04/2018 09/05/2018 29/05/2018 29/10/2018

5 Acquisition of ICT equipment GP      35 000 000   MINEPAT ONIT 09/02/2018 04/04/2018 24/04/2018 15/05/2018 16/07/2018

6
Study for the sustainability of public 

investment  in MINEPAT 
ISC      20 000 000   MINEPAT RNIT 14/03/2018 16/05/2018 05/06/2018 26/06/2018 26/09/2018

7

Drafting of a methodology for the 

selection of a model of integrity at 

MINEPAT

ISC      40 000 000   MINEPAT RNIT 20/03/2018 23/05/2018 12/06/2018 03/07/2018 03/10/2018

MINISTRY OF ECONOMY,  PLANNING AND REGIONAL DEVELOPMENT
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 
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Date  of 
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of Contract
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start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF ECONOMY,  PLANNING AND REGIONAL DEVELOPMENT

8

Upgrading active devices (routers, 

switches, etc) of the computer 

backbone

OI      30 000 000   MINEPAT ONIT 23/03/2018 16/05/2018 05/06/2018 26/06/2018 26/09/2018

9

Acquisition of tools and equipment for 

controlling and securing technical 

rooms 

GP      15 000 000   MINEPAT RQ 14/02/2018 19/03/2018 06/04/2018 26/04/2018 26/06/2018

10 Acquisition of antivirus softwares GP      15 000 000   MINEPAT RQ 14/03/2018 16/04/2018 04/05/2018 24/05/2018 24/07/2018

11

Setting up a communication interface 

between CS-DRMS and the DAD 

system

ISC      20 000 000   MINEPAT RNIT 30/03/2018 01/06/2018 20/06/2018 10/07/2018 10/10/2018

12

Drawing up and implementing 

MINEPAT's information management 

and archiving policy 

ISC      35 000 000   MINEPAT RNIT 30/03/2018 01/06/2018 20/06/2018 10/07/2018 10/10/2018

13

Drafting of a general calculable 

equilibrum model and impact analysis 

of economic policies  

ISC      20 000 000   MINEPAT RNIT 30/03/2018 01/06/2018 20/06/2018 10/07/2018 10/10/2018

14
Study on the National Export 

Development Strategy
ISC      20 107 000   MINEPAT RNIT 04/04/2018 06/06/2018 26/06/2018 17/07/2018 17/10/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF ECONOMY,  PLANNING AND REGIONAL DEVELOPMENT

15

Study on the evaluation of economic 

effects of tariff elimination process 

within the framework of the 

implementation of the EPA

ISC      20 000 000   MINEPAT RNIT 04/04/2018 06/06/2018 26/06/2018 17/07/2018 17/10/2018

16

Feasibility studies for setting up a 

participatory funding platform 

(crowdfunding) for development 

projects in Cameroon 

ISC      90 000 000   
MINEPAT / 

VISA 

MINMAP

RNIT 16/04/2018 15/06/2018 11/07/2018 31/07/2018 30/11/2018

17

Studies on financing opportunities 

according to the model <package 

deal> ( construction of infrastructure 

against natural resources) 

ISC      60 000 000   
MINEPAT / 

VISA 

MINMAP

RNIT 16/04/2018 15/06/2018 11/07/2018 31/07/2018 30/11/2018

18 Draw-up a CBMT model   ISC      50 000 000   
MINEPAT / 

VISA 

MINMAP

RNIT 20/04/2018 22/06/2018 18/07/2018 07/08/2018 07/11/2018

19
Study on the prospective analysis of 

the human capital structure by 2035 
ISC      30 000 000   MINEPAT RNIT 21/02/2018 25/04/2018 15/05/2018 05/06/2018 05/09/2018

20

Carry out studies on the socio-

economic impact of immigration in the 

East and Far North Regions 

ISC      20 000 000   MINEPAT RNIT 20/04/2018 22/06/2018 11/07/2018 31/07/2018 30/11/2018

21
Drawing up the indicative land use 

plan of the Territorial Zoning Plan 
ISC    300 000 000   MINMAP RNIT 20/04/2018 22/06/2018 11/07/2018 31/07/2018 31/12/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF ECONOMY,  PLANNING AND REGIONAL DEVELOPMENT

22

Finalizing the  diagnosis of the  

territory and formulating territorial 

prospective of the Adamawa  Region

ISC      90 000 000   
MINEPAT / 

VISA 

MINMAP

RNIT 14/03/2018 16/05/2018 12/06/2018 03/07/2018 03/12/2018

23

Finalizing the  diagnosis of the territory 

and  formulating territorial prospective 

of the Centre Region 

ISC      90 000 000   
MINEPAT / 

VISA 

MINMAP

RNIT 14/03/2018 16/05/2018 12/06/2018 03/07/2018 03/12/2018

24

Finalizing the diagnosis of the territory 

and formulating    territoria prospective 

of the Far North Region

ISC      50 000 000   
MINEPAT / 

VISA 

MINMAP

RNIT 14/03/2018 16/05/2018 12/06/2018 03/07/2018 03/12/2018

25

Finalizing the diagnosis of the territory 

and formulating territorial prospective 

of the Littoral Region

ISC      90 000 000   
MINEPAT / 

VISA 

MINMAP

RNIT 14/03/2018 16/05/2018 12/06/2018 03/07/2018 03/12/2018

26

Finalizing the diagnosis of the territory 

and formulating territorial prospective 

of the Nord-West Region

ISC      90 000 000   
MINEPAT / 

VISA 

MINMAP

RNIT 14/03/2018 16/05/2018 12/06/2018 03/07/2018 03/12/2018

27

Finalizing the diagnosis of the territory 

and formulating terrotorial prospective 

of the West Region

ISC      90 000 000   
MINEPAT / 

VISA 

MINMAP

RNIT 14/03/2018 16/05/2018 12/06/2018 03/07/2018 03/12/2018

 

Technical studies for the construction 

of a road dyke, the protection of river 

banks and the development of 

hydroagricultural infrastructure along 

the Logone river between Gobo and 

Kousseri, in the Far North Region.  

ISC    150 000 000   MINMAP RNIT 20/04/2018 22/06/2018 11/07/2018 31/07/2018 31/12/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF ECONOMY,  PLANNING AND REGIONAL DEVELOPMENT

29

Construction of border regional 

development kits in some border 

localities   of Olamze Subdivision ,  

Ntem Valley Division, South Region  

(Lot 1)

     75 000 000   

30

Construction of border regional 

development kits in some border 

localities of Nwa Subdivision, Donga-

Mantung Division in the North- West 

Region(Lot 2)

     50 000 000   

31

Construction of the Foumbot 

packaging, storage and marketing 

complexes for agropastoral products 

(Lot 1)

     50 000 000   

32

Construction of the Kye-Ossi 

packaging, storage and marketing 

complexesfor agropastoral products 

(Lot 2)

     50 000 000   

33

Construction of the Mbouda 

packaging, storage and marketing 

complexes for agropastoral products 

(Lot 3)

     50 000 000   

34

Construction of the Mvangane 

packaging , storage and marketing 

complexes for agropastoral products 

(Lot 4)

     50 000 000   

03/07/2018 24/07/2018 25/02/2019BPA MINEPAT ONIT 20/04/2018 13/06/2018

BPA MINEPAT 20/04/2018ONIT 13/06/2018 03/07/2018 24/07/2018 24/01/2019
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF ECONOMY,  PLANNING AND REGIONAL DEVELOPMENT

35
Construction of the Fotokol border 

market (Lot 1)
     50 000 000   

36
Construction of the Garoua-Boulaï 

border market (Lot 2) 
     50 000 000   

37
Construction of the Ekok border 

market (Lot 3)
     50 000 000   

38
Updating the Soulede Roua potable 

water supply studies (phase 2) 
ISC      20 000 000   MINEPAT RNIT 20/03/2018 23/05/2018 12/06/2018 03/07/2018 03/10/2018

39
Execution of MINDIF potable water 

supply works (phase 2) 
ISC    119 201 000   MINEPAT ONIT 09/02/2018 04/04/2018 24/04/2018 15/05/2018 15/01/2019

40
Execution of  WAZA potable waters 

supply works
OI    150 000 000   MINEPAT ONIT 09/02/2018 04/04/2018 24/04/2018 15/05/2018 15/01/2019

BPA MINEPAT RNIT 20/04/2018 13/06/2018 03/07/2018 24/07/2018 25/02/2019
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF ECONOMY,  PLANNING AND REGIONAL DEVELOPMENT

41
Drafting of MINEPAT's structural 

performance indice 
ISC      17 200 000   MINEPAT RNIT 09/02/2018 13/04/2018 02/05/2018 22/05/2018 22/08/2018

42
Carrying out technical studies for 

planning of contracts 
ISC    100 000 000   MINMAP RNIT 07/03/2018 09/05/2018 29/05/2018 19/06/2018 19/12/2018

43

Designing a national development 

plan and sustainable development of 

the territory

ISC    200 000 000   MINMAP RNIT 09/03/2018 11/05/2018 30/05/2018 19/06/2018 19/11/2018

2 643 832 000TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Equipping of GPS with micro-science 

kits
GP      30 000 000   MINEDUB

2
Equipping central services  with office 

furniture
GP      10 000 000   MINEDUB RQ 23/04/2018 25/05/2018 13/06/2018 02/07/2018 16/08/2018

3
Equipping central services with office 

equipment
GP      25 000 000   MINEDUB RQ 15/01/2018 16/02/2018 07/03/2018 26/03/2018 10/05/2018

4

purchase of a pick-up truck for the 

(Littoral, West, South-West, North and 

IGE)

GP    125 000 000   
MINEDUB / 

VISA 

MINMAP

ONIT 06/04/2018 30/05/2018 26/06/2018 17/07/2018 16/08/2018

5
Equipping central   services with ICT 

equipment
GP      16 000 000   MINEDUB RQ 18/01/2018 19/02/2018 09/03/2018 28/03/2018 27/04/2018

6
Rehabilitation of the statistical data 

entering room(phase 1)
BPA      35 000 000   MINEDUB ONIT 26/02/2018 05/04/2018 20/04/2018 08/05/2018 08/08/2018

MINISTRY OF BASIC EDUCATION

MUTUAL AGREEMENT
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF BASIC EDUCATION

7 Installation of a new elevator AG      69 165 000   MINEDUB ONIT 16/02/2018 11/04/2018 01/05/2018 22/05/2018 22/08/2018

8
Rehabilitation of MINEDUB ICT 

network ( phase 2)
OI      45 000 000   MINEDUB ONIT 23/01/2018 16/03/2018 04/04/2018 24/04/2018 24/07/2018

9

Drawing up and producing the 

procedure manual for "Faire-Faire" in 

Alpha and EBNF

ISC      30 000 000   MINEDUB RNIT 26/01/2018 30/03/2018 18/04/2018 08/05/2018 08/06/2018

10
Study on the type of ongoing literacy 

programm in Cameroon (RAMAA)
ISC      50 000 000   

MINEDUB / 

VISA 

MINMAP

RNIT 26/02/2018 27/04/2018 23/05/2018 12/06/2018 12/07/2018

11

Comparative studies of teaching 

experiences of national languages in 

Cameroon

ISC      15 000 000   MINEDUB RNIT 16/02/2018 20/04/2018 09/05/2018 29/05/2018 29/06/2018

450 165 000   Total
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Acquisitonof 100 improved poultry 

houses for poultry habitat model 2
GP      44 000 000   MINEPIA ONIT 06/02/2018 30/03/2018 18/04/2018 07/05/2018 07/09/2018

2
Acquisition of bee production material 

and equipment for PO's
GP      30 000 000   MINEPIA ONIT 06/02/2018 30/03/2018 18/04/2018 07/05/2018 07/09/2018

3

Tombel: Equipping the centre for 

collection, processing, packaging and 

marketing of bee products for 

producers.

GP      20 000 000   MINEPIA ONIT 07/02/2018 02/04/2018 20/04/2018 09/05/2018 09/09/2018

4 Acquisition of dissemination equipment GP      24 100 000   MINEPIA RQ 07/02/2018 12/03/2018 30/03/2018 18/04/2018 18/06/2018

5
Acquisition of a milk conservation 

container
GP      20 000 000   MINEPIA RQ 21/02/2018 26/03/2018 13/04/2018 02/05/2018 03/09/2018

6

Acquisition of equipment  to give 

award to pastoral organisation during 

(the NGUON,   COQ, and NYEM 

NYEM) cultural festivals

GP      25 000 000   MINEPIA RQ 21/02/2018 26/03/2018 13/04/2018 02/05/2018 03/07/2018

7
Acquisition of veterinary health 

inspection material
GP      15 000 000   MINEPIA RQ 12/02/2018 16/03/2018 04/04/2018 23/04/2018 22/06/2018

MINISTRY OF LIVESTOCK, FISHERIES AND ANIMAL INDUSTRIES
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF LIVESTOCK, FISHERIES AND ANIMAL INDUSTRIES

8

Erecting a building to serve as a 

central warehouse and a conference 

room

BPA    150 000 000   MINEPIA RNIT 07/03/2018 30/04/2018 18/05/2018 06/06/2018 06/12/2018

9

Projec management for the erection of 

a building to harbour a central 

warehouse and conference  room

ISC      15 000 000   MINEPIA RNIT 07/03/2018 09/05/2018 29/05/2018 18/06/2018 18/12/2018

10
Finalising the rear window bay of 

MINEPIA central building
BPA      25 000 000   MINEPIA ONIT 12/02/2018 06/04/2018 25/04/2018 14/05/2018 14/08/2018

11

Mvog-Betsi: Rehabilitation of the roof 

and the electrical network of the one 

floor building

BPA      15 000 000   MINEPIA ONIT 13/02/2018 06/04/2018 25/04/2018 14/05/2018 14/08/2018

12
Equipping the three floor building with 

office furniture
GP      45 000 000   MINEPIA ONIT 13/02/2018 06/04/2018 25/04/2018 14/05/2018 14/09/2018

13 Acquisition of ICT equipment GP      15 000 000   MINEPIA RQ 14/02/2018 19/03/2018 06/04/2018 25/04/2018 25/07/2018

443 100 000TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Mapping out a catography of green 

jobs in Cameroon
ISC      15 000 000   MINEFOP RNIT 14/02/2018 18/04/2018 08/05/2018 21/05/2018 21/08/2018

2
Acquisition of vocational trainingkits in 

SAR/SM
GP    100 000 000   

MINEFOP / 

Visa MINMAP
ONIT 31/01/2018 26/03/2018 20/04/2018 09/05/2018 07/08/2018

3
Additional works for the construction 

project and equipping of INFFDP
BPA    300 000 000   

MINEFOP / 

Visa MINMAP
ONIT 02/03/2018 01/06/2018 20/06/2018 09/07/2018 10/12/2018

4
Study for the transformation of four 

SAR/SM to CFM
ISC      75 000 000   

MINEFOP / 

Visa MINMAP
RNIT 24/01/2018 28/03/2018 24/04/2018 14/05/2018 14/08/2018

5
Drafting strategic instruments to pilot 

CNC
ISC      20 000 000   MINEFOP RNIT 14/03/2018 16/05/2018 05/06/2018 25/06/2018 25/09/2018

6 Drafting  Reference vocational training ISC      60 000 000   
MINEFOP / 

Visa MINMAP
RNIT 02/02/2018 06/04/2018 02/05/2018 21/05/2018 21/08/2018

7
Acquisition of ICT equipment for 

central services (Lot 1)
     20 000 000   

8
Acquisition of ICT equipement and 

services for  FOAD (Lot 2)
     10 000 000   

9 Acquisition of reprography equipment GP      10 000 000   MINEFOP RQ 24/01/2018 26/02/2018 16/03/2018 04/04/2018 04/06/2018

10

Implementation of a digital platform for 

post training follow-up of the 

vocational training system

ISC      10 000 000   MINEFOP RNIT 16/03/2018 18/05/2018 06/06/2018 18/06/2018 17/08/2018

11

Evaluating and updating the national 

policy in terms of academic, university 

and vocational orientation

ISC      25 000 000   MINEFOP RNIT 20/02/2018 25/04/2018 15/05/2018 04/06/2018 04/09/2018

MINISTRY OF EMPLOYMENT AND VOCATIONAL TRAINING

GP MINEFOP RNIT 24/01/2018 19/03/2018 06/04/2018 25/04/2018 25/06/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF EMPLOYMENT AND VOCATIONAL TRAINING

12
Renovation of the buildingsof 

MINEFOP central services
BPA      10 000 000   MINEFOP RNIT 19/02/2018 13/04/2018 02/05/2018 14/05/2018 14/08/2018

13

Acquisition of service cars for 

MINEFOP's central and external 

services 

GP      75 000 000   MINEFOP RNIT 27/02/2018 20/04/2018 09/05/2018 21/05/2018 21/06/2018

14
Acquisition of office furniture for 

MINEFOP's central services 
GP      10 000 000   MINEFOP RQ 12/02/2018 16/03/2018 04/04/2018 16/04/2018 15/06/2018

15
Acquisition of office equipment for 

MINEFOP's central services 
GP      10 000 000   MINEFOP RQ 23/01/2018 23/02/2018 14/03/2018 26/03/2018 25/05/2018

16

Acquisition and installationof  

surveillance cameras   at central 

services  of Longkak at "Rue Ceper"

GP        5 000 000   MINEFOP RQ 25/10/2017 27/11/2017 15/12/2017 27/12/2017 27/02/2018

17

Follow-up  control of   construction 

works  of the two floors building with 

an underground floor on the site of 

"Rue Ceper"

ISC 

(BPA)
     80 000 000   MINMAP RNIT 24/01/2018 28/03/2018 24/04/2018 07/05/2018 07/12/2018

18

Construction works of a two floor 

buling with underground floor at Rue 

Ceper site

BPA    1 600 000 000   MINMAP ONIT 16/02/2018 11/04/2018 01/05/2018 14/05/2018 14/11/2018

19

Acquisition of one storage shelf (01), 

01 scanner and 01  archive shredder 

at MINEFOP

GP      10 000 000   MINEFOP RQ 12/02/2018 12/02/2018 16/03/2018 04/04/2018 23/04/2018

20
Security for the premises of  central 

services
ISC      16 000 000   MINEFOP RNIT 22/01/2018 01/03/2018 16/03/2018 26/03/2018 26/03/2019

21
Payment for the supply of internet 

connection 
ISC      14 000 000   MINEFOP RNIT 22/01/2018 01/03/2018 16/03/2018 26/03/2018 26/03/2019

2 475 000 000TOTAL
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Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Building of ENIET  JIKEJEM turnkey 

project phase 1
BPA     400 000 000   

MINESEC / 

VISA 

MINMAP

ONIT 26/01/2018 21/03/2018 17/04/2018 08/05/2018 07/12/2018

2
Project management to build ENIET  

JIKEJEM turnkey project 
ISC       30 000 000   MINESEC RNIT 26/01/2018 30/03/2018 18/04/2018 08/05/2018 08/01/2019

3

GTC MEWOULOU: building of a 

school with local material turnkey 

project

BPA     450 000 000   
MINESEC / 

VISA 

MINMAP

ONIT 26/01/2018 21/03/2018 17/04/2018 08/05/2018 07/12/2018

4
Project Management to build CETIC of 

MEWOULOU turnkey project
ISC       30 000 000   MINESEC RNIT 26/01/2018 30/03/2018 18/04/2018 08/05/2018 08/01/2019

5

LYCEE TECHNIQUE OF YAOUNDE: 

Building of a one floor block and 

transformation into Lycee Technique 

Bilingue, lot 1

    110 000 000   

6

LYCEE TECHNIQUE OF DOUALA: 

Building of a one floor and 

transformation into Lycee Technique 

Bilingue; lot 2 

    110 000 000   

MINISTRY OF SECONDARY EDCATION

BPA MINESEC ONIT 31/01/2018 26/03/2018 13/04/2018 03/05/2018 02/11/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 
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of Contract
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date for 
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Possible 

date for 

acceptance 

of services

MINISTRY OF SECONDARY EDCATION

7

LYCEE TECHNIQUE OF YAOUNDE: 

Project Management of a one floor 

block and transformation into Lycee 

Technique Bilingue, lot 1

      10 000 000   

8

LYCEE TECHNIQUE OF DOUALA: 

Project Management of a one floor 

block and transformation into Lycee 

Technique Bilingue, lot 2

      10 000 000   

9
Building works of Lycées Techniques et 

Professionnels Agricole of FOUKAR BEO 

and of DOUKOUDJE (Lot 1)

10
Building works of Lycées Techniques et 

Professionnels Agricole of FOUKAR BEO 

and of DOUKOUDJE (Lot 2)

11

Project Management of building works of 

Lycées Techniques et Professionnels 

Agricole of FOUKAR BEO-Yagoua and of  

DOUKOUDJE-Lagdo (Lot 1)

12

Project Management of building works of 

Lycées Techniques et Professionnels 

Agricole of FOUKAR BEO-Yagoua and of  

DOUKOUDJE-Lagdo ( Lot 2)

13

 Project  study to build a Government 

Technical and Vocational Agriculture High 

School in the Nord-West and South-West  

regions

ISC         9 800 000   MINESEC RNIT 16/02/2018 20/04/2018 09/05/2018 29/05/2018 28/09/2018

25/04/2018 15/05/2018 05/06/2018 04/01/2019      30 000 000   ISC

MINESEC / 

VISA 

MINMAP

ONIT 20/02/2018

MINESEC RNIT 20/02/2018

15/05/201824/04/2018 14/12/2018

BPA     400 000 000   13/04/2018 09/05/2018 29/05/2018 29/11/2018

ISC MINESEC RNIT 31/01/2018 04/04/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 
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Date of 
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Date  of 

award of 
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Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF SECONDARY EDCATION

14
Setting up of playgrounds for FENASCO-A  

 in 2018 in the Adamawa region 
BPA     150 000 000   MINESEC ONIT 16/01/2018 09/03/2018 28/03/2018 17/04/2018 17/05/2018

15
Acquisition of  15  Pick-up 4x4 vehicles for 

some Officials of MINESEC external 

services 

GP     375 000 000   MINMAP ONIT 19/02/2018 13/04/2018 02/05/2018 22/05/2018 22/06/2018

16
EquippingLYCEE TECHNIQUE DE BAFIA 

LAMBATA with sanitary facilities , lot 1
      50 000 000   

17
GTHS MOLYKO-BUEA : Equipping of the 

sanitation workshop, lot 2 
      50 000 000   

18
LYCEE TECHNIQUE DE MEIGANGA: 

Equipping of the auto mechanic workshop 

lot 1

      50 000 000   MINESEC 02/05/2018 22/05/2018 22/08/2018

19
LYCEE TECHNIQUE DE BERTOUA: 

Equipping of the auto mechanic workshop 

lot 2 

    100 000 000   
MINESEC / 

VISA 

MINMAP

09/05/2018 29/05/2018 29/08/2018

20
LYCEE TECHNIQUE DE MOKOLO: 

Equipping of the auto mechanic workshop, 

lot 3 

      50 000 000   MINESEC 02/05/2018 22/05/2018 22/08/2018

GP ONIT 19/02/2018 13/04/2018

GP MINESEC ONIT 19/02/2018 13/04/2018 02/05/2018 22/05/2018 22/08/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF SECONDARY EDCATION

21
LYCEE TECHNIQUE DE DOUALA-

BASSA: Equipping the Industrial chemistry 

workshop 

GP       50 000 000   MINESEC ONIT 19/02/2018 13/04/2018 02/05/2018 22/05/2018 22/08/2018

22
LYCEE TECHNIQUE DE GAROUA: 

Equipping the maintenance workshop and 

installating electrical systems, lot 1

      50 000 000   

23
LYCEE TECHNIQUE DE SANGMELIMA: 

Equipping the maintenance workshop and 

installing electrical systems, lot 2

      50 000 000   

24
GTHS NKAMBE: Equipping the Surveyor-

Topographer's workshop 
GP       50 000 000   MINESEC ONIT 19/02/2018 13/04/2018 02/05/2018 22/05/2018 22/08/2018

25
LYCEE TECHNIQUE DE BANDJOUN: 

Equipping of the Sheet metal and metal 

construction workshop 

GP       50 000 000   MINESEC ONIT 19/02/2018 13/04/2018 02/05/2018 22/05/2018 22/08/2018

26 EquippingCRM with cloud computing GP       30 000 000   MINESEC ONIT 19/02/2018 13/04/2018 02/05/2018 22/05/2018 23/07/2018

27
Equipping continuous learning training  

Centres: 01 per Division
GP       50 000 000   MINESEC ONIT 19/02/2018 13/04/2018 02/05/2018 22/05/2018 22/08/2018

02/05/2018 22/05/2018 22/08/2018GP MINESEC ONIT 19/02/2018 13/04/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF SECONDARY EDCATION

28 Contracting external security services ISC       24 000 000   MINESEC RQ 11/01/2018 09/02/2018 23/02/2018 13/03/2018 13/03/2019

29
Service and Maintenance of MINESEC's 

elevators
ISC       16 000 000   MINESEC RQ 11/01/2018 09/02/2018 23/02/2018 13/03/2018 13/03/2019

30
Maintenance of offices, stairs and  

corridors ;of building "C", of C.A.A.P and 

pedagogic Inspectorate at MINESEC

ISC       16 000 000   MINESEC RQ 11/01/2018 09/02/2018 23/02/2018 13/03/2018 13/03/2019

31
Maintenance of toilets, sanitary 

plumbering  of the buildings of the central 

services of MINESEC 

ISC       16 000 000   MINESEC RQ 11/01/2018 09/02/2018 23/02/2018 13/03/2018 13/03/2019

32
 Maintenance of green spaces, yards, 

gardens, parkings and garage at MINESEC 
ISC       12 000 000   MINESEC RQ 11/01/2018 09/02/2018 23/02/2018 13/03/2018 13/03/2019

33 Supply of March 08 loincloths to MINESEC GP       30 000 000   MINESEC RQ 11/01/2018 09/02/2018 23/02/2018 13/03/2018 13/04/2018

2 858 800 000        Total
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Acquisition of furniture and other 

logistics for central services
GP    100 000 000   

MINESUP / 

VISA 

MINMAP

ONIT 06/02/2018 30/03/2018 25/04/2018 07/05/2018 06/07/2018

2 Acquisition of ICT equipment GP      50 000 000   MINESUP ONIT 06/02/2018 30/03/2018 18/04/2018 30/04/2018 30/07/2018

3
Maintenance  of ICT network and 

CETI park
OI      20 000 000   MINESUP ONIT 06/02/2018 30/03/2018 18/04/2018 30/04/2018 29/06/2018

4
Acquisition of a real estate 

management software for MINESUP
GP      15 000 000   MINESUP ONIT 13/02/2018 06/04/2018 25/04/2018 07/05/2018 06/07/2018

5

Acquisition of a central and BACKUP 

server as well as an active networking 

equipment 

GP      20 000 000   MINESUP ONIT 13/02/2018 06/04/2018 25/04/2018 07/05/2018 07/08/2018

6
UPA: securing of sites (services of the 

security)
ISC      19 750 000   MINESUP RQ 20/02/2018 23/03/2018 11/04/2018 23/04/2018 24/12/2018

MINISTRY OF HIGHER EDUCATION
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF HIGHER EDUCATION

7
UPA: Service and maintenance of the 

temporal building
ISC      24 500 000   MINESUP RQ 20/02/2018 23/03/2018 11/04/2018 23/04/2018 24/12/2018

8 Routine maintenance of buildings ISC      30 000 000   MINESUP RQ 20/02/2018 23/03/2018 11/04/2018 23/04/2018 24/12/2018

9
Maintenance of reprographic 

equipment
ISC      20 000 000   MINESUP RQ 20/02/2018 23/03/2018 11/04/2018 23/04/2018 24/12/2018

10

Building works to erect a pedagogic 

block for the faculty of  Woodworks, 

Water and Environmental 

management field (FMBEE) of 

Ebolowa

BPA    100 000 000   MINESUP ONIT 16/03/2018 09/05/2018 29/05/2018 11/06/2018 11/12/2018

11

Project Management to build a 

pedagogic block of the  Faculty of 

Woodworks , water and 

Environnemental management fields 

(FMBEE) of Ebolowa

ISC      10 000 000   MINESUP RNIT 09/03/2018 11/05/2018 30/05/2018 11/06/2018 11/01/2019

12

Furnishing  and provision of stationery 

equipment for the Faculty of   

Woodworks, Water and 

Environmental management fields 

(FMBEE) of Ebolowa

GP      25 000 000   MINESUP ONIT 27/02/2018 20/04/2018 09/05/2018 21/05/2018 21/08/2018

434 250 000TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Putting in place of a national system of 

Greenhouse gas inventory
ISC      20 000 000   MINEPDED RNIT 02/03/2018 04/05/2018 23/05/2018 11/06/2018 10/09/2018

2
Production  of monitoring guides for 

each agro-ecological zone
ISC      30 000 000   MINEPDED RNIT 16/03/2018 18/05/2018 06/06/2018 25/06/2018 24/09/2018

3
Appropriation of the national strategy 

for sustainable development
ISC      50 000 000   

MINEPDED/ 

VISA 

MINMAP

RNIT 16/03/2018 18/05/2018 13/06/2018 02/07/2018 30/10/2018

4
Acquisition and maintenanof SIE's 

specialised equipment
GP      40 000 000   MINEPDED ONIT 02/02/2018 28/03/2018 17/04/2018 07/05/2018 06/08/2018

5

Regeneration of 100 ha of degraded 

mangroves in Mouanko and Mbongo 

councils

OI      20 000 000   MINEPDED ONIT 16/02/2018 11/04/2018 01/05/2018 21/05/2018 18/09/2018

6

Project to set up the National 

Greenhouse Gas Inventory System 

(SNIGES) : Acquisition of a small 

equipment kit .

GP      60 000 000   MINEPDED ONIT 16/02/2018 11/04/2018 01/05/2018 21/05/2018 20/08/2018

7
Acquisition of vehicles for central 

services (cabinet, SG)
GP    130 000 000   

MINEPDED / 

VISA 

MINMAP

ONIT 02/02/2018 28/03/2018 24/04/2018 14/05/2018 13/06/2018

8

Installation  of a solar power source 

for secondary power supply to the 

North  MINEPDED Regional 

Delegation

OI    130 000 000   MINEPDED ONIT 02/02/2018 28/03/2018 17/04/2018 07/05/2018 06/08/2018

9
Acquisition of ICT equipment for 

central services
GP      40 000 000   MINEPDED ONIT 02/02/2018 28/03/2018 17/04/2018 07/05/2018 06/08/2018

520 000 000

MINISTRY OF ENVIRONMENT, NATURE PROTECTION AND SUSTAINABLE DEVELOPEMENT 

TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1

Acquisition of 100 complete 

computers sets for operational 

services  (Directorate of customs) 

GP    100 000 000   
MINFI / Visa 

MINMAP
ONIT 09/02/2018 04/04/2018 01/05/2018 21/05/2018 21/06/2018

2
Putting in place of a   Customs/MINT 

interface (Directorate of customs) 
ISC      50 000 000   

MINFI / Visa 

MINMAP
RNIT 16/02/2018 20/04/2018 16/05/2018 04/06/2018 03/08/2018

3
Acquisition of 04 power generators 

(Directorate of customs) 
GP      20 000 000   MINFI ONIT 09/02/2018 04/04/2018 24/04/2018 14/05/2018 13/07/2018

4
Diagnostic of the retirement system of 

administrations  (DDPP) 
ISC      15 000 000   MINFI RNIT 16/02/2018 20/04/2018 09/05/2018 28/05/2018 27/07/2018

5

Management and monitoring of 

projects and support programmes to 

the public finance reform:external 

funding of PAMFIP (DREF) 

ISC    500 000 000   MINMAP RNIT 16/03/2018 16/07/2018 03/09/2018 21/09/2018 21/12/2018

6

Management and monitoring of 

projects and suppor tprogrammes to 

the public finance reform: PAMFIP 

counterpart fund (DREF) 

ISC      35 000 000   MINFI RNIT 12/03/2018 13/07/2018 31/08/2018 19/09/2018 19/12/2018

7

Development  of a software to monitor 

common chapter credit management 

activities (DREF) 

ISC      20 000 000   MINFI RNIT 12/02/2018 13/04/2018 02/05/2018 21/05/2018 21/08/2018

8
Acquisition of a 4x4 pick-up truck 

liason vehicle for the (SG) Lot 1 
     25 000 000   

9
Acquisition of a service car for the SG 

(SG) Lot 2 
     75 000 000   

GP MINFI ONIT 21/02/2018 16/04/2018 04/05/2018 23/05/2018 22/06/2018

MINISTRY OF FINANCE
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF FINANCE

10 Acquisition of 30 computers (DRFI) GP      30 000 000   MINFI ONIT 02/02/2018 28/03/2018 17/04/2018 07/05/2018 07/06/2018

11 Acquisition of office furniture (DRFI)  GP      30 000 000   MINFI ONIT 02/02/2018 28/03/2018 17/04/2018 07/05/2018 07/06/2018

12 Acquisition of office equipment (DRFI) GP      30 000 000   MINFI ONIT 02/02/2018 28/03/2018 17/04/2018 07/05/2018 07/06/2018

13
Continuation of building works of the 

DGI Head office
BPA  1 900 000 000 MINMAP ONIT

14
Project Management for the building 

works of the DGI Head office
ISC  50 000 000 MINFI RNIT

15
 Technical control of building works of 

the DGI Head office 
ISC  50 000 000 MINFI RNIT

16 Building of block C phase 2 BPA  5 000 000 000 MINMAP RNIT

17
Project management for building block 

C phase 2 
ISC  400 000 000 MINMAP RNIT

930 000 000

IN PROGRESS

TOTAL

IN PROGRESS

IN PROGRESS

IN PROGRESS

IN PROGRESS
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Acquisition of ICT material and 

equipment for production structures
GP 90 000 000 MINFI-DGI ONIT 12/02/2018 06/04/2018 25/04/2018 04/05/2018 04/06/2018

2

Production of DPR (Pre-completed 

Return of  collected revenue or any 

other taxable item) forms for 2018

GP 47 700 000 MINFI-DGI ONIT 16/02/2018 11/04/2018 01/05/2018 11/05/2018 11/06/2018

3 Securing DGI ICT applications GP 200 000 000
MINFI-DGI / 

VISA 

MINMAP

ONIT 27/02/2018 20/04/2018 16/05/2018 25/05/2018 25/06/2018

4
Renovation of the DGI building phase 

2 (including plumbering and sanitary)
BPA 150 000 000 MINFI-DGI ONIT 30/03/2018 23/05/2018 12/06/2018 22/06/2018 21/09/2018

5
Project management for the 

renovation of the DGI building phase 2
ISC 9 000 000 MINFI-DGI RNIT 21/03/2018 23/05/2018 12/06/2018 22/06/2018 22/10/2018

6

Acquisition of power generatorsfor 

CDI's ( Divisional Head offices of 

taxation) in Yaounde and Douala

GP 125 000 000
MINFI-DGI / 

VISA 

MINMAP

ONIT 12/02/2018 06/04/2018 02/05/2018 11/05/2018 10/08/2018

7

Renovation/transformation of the site 

harbouring the inspectorate of taxation 

services into a learning resource 

center.

BPA 97 000 000 MINFI-DGI ONIT 22/01/2018 16/03/2018 04/04/2018 13/04/2018 13/06/2018

8

Strengthening "MESURE" and 

interfacing the application with 

taxpayers registration database NUI 

(Unique Identifier Number) 

GP 216 138 000
MINFI-DGI / 

VISA 

MINMAP

ONIT 22/01/2018 16/03/2018 11/04/2018 20/04/2018 20/07/2018

934 838 000

MINFI/DGI - MINISTRY OF FINANCE/DIRECTORATE GENERAL OF TAXATION 

TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1

Implementation and configuration of 

local networks in external services of  

MINFOPRA (East and West Regional 

Delegations)

ISC 70 000 000
MINFOPRA / 

VISA 

MINMAP

RNIT 29/01/2018 30/03/2018 25/04/2018 14/05/2018 14/08/2018

2
Dematerialization of administrative 

procedures in five administrations 
ISC 75 000 000

MINFOPRA / 

VISA 

MINMAP

RNIT 29/01/2018 23/03/2018 18/04/2018 07/05/2018 07/09/2018

3

Rehabilitation of the ground floor and 

banisters of the main MINFOPRA 

building, Lot 1

90 000 000

4 Rehabilitation of toilets, Lot 2 135 000 000

5

Developing the yard of the building 

which is supposed to accommodate 

some central services and the Center 

Regional Delegation

BPA 60 000 000 MINFOPRA ONIT 23/01/2018 16/03/2018 04/04/2018 24/04/2018 24/10/2018

430 000 000TOTAL

MINISTRY OF PUBLIC SERVICE AND ADMINISTRATIVE REFORMS

BPA MINFOPRA ONIT 22/01/2018 16/03/2018 04/04/2018 24/04/2018 24/10/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1

Acquisition of two (02) off-road pick-up 

trucks vehicles for surveillance in 

Protected Areas

GP 52 000 000 MINFOF ONIT 27/12/2017 19/02/2018 09/03/2018 21/03/2018 20/04/2018

2 Maintenance of MINFOF's premises ISC 17 000 000 MINFOF RQ 27/12/2017 29/01/2018 16/02/2018 28/02/2018 28/02/2019

3 Securing MINFOF's premises ISC 30 000 000 MINFOF RQ 27/12/2017 29/01/2018 16/02/2018 28/02/2018 28/02/2019

4 Acquisition of secured documents GP 200 000 000
MINFOF / 

VISA 

MINMAP

5

Recruitement of an independent 

expert at the inter-ministerial 

Commission for the allocation of 

logging permits 

ISC 15 000 000 MINFOF RNIT 27/02/2018 02/05/2018 22/05/2018 11/06/2018 11/06/2019

314 000 000

MINISTRY OF FORESTRY AND WILDLIFE

MUTUAL AGREEMENT

TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Drafting of the Ombessa Council land 

use plan (POS), Lot 1
     70 000 000   

2
Drafting theDibombari Council land 

use plan (POS), Lot 2
     70 000 000   

3
Drafting the Tubah Council land use 

Plan  (POS) , Lot 3
     95 000 000   

4

Drafting the Mouanko Council urban 

development summary plan of land 

use, Lot 1

     70 000 000   

5

Drafting the Bellel Council urban 

development summary plan of land 

use, Lot 2

     70 000 000   

6
Mapping out the sector plan for 

theNgeme zone in  Limbe
ISC    150 000 000   MINMAP RNIT 24/01/2018 28/03/2018 17/04/2018 07/05/2018 07/11/2018

7

Technical studies for the access road 

to the promoter's site promoter "option 

for home" in Limbe

ISC      30 000 000   MINHDU RNIT 22/01/2018 23/03/2018 11/04/2018 30/04/2018 30/10/2018

8

Environmental and social impact 

assessment (Mayo Kiliao Banks 

Protection Works)

ISC      30 000 000   MINHDU RNIT 22/01/2018 23/03/2018 11/04/2018 30/04/2018 30/10/2018

07/05/2018 07/11/2018ISC MINMAP RNIT 22/01/2018 23/03/2018 11/04/2018

MINISTRY OF HOUSING AND URBAN DEVELOPMENT

ISC MINMAP RNIT 19/01/2018 23/03/2018 11/04/2018 07/05/2018 07/01/2019
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF HOUSING AND URBAN DEVELOPMENT

9

Equipping councils with manufacturing 

instruments for the production of local 

building material in Tignere, Bamenda 

I, Guider, Banka, Tiko, Nkongsamba 

2, Matomb, Abong-Mbang, Nsem and 

GP    120 000 000   
MINHDU / 

VISA 

MINMAP

ONIT 02/02/2018 28/03/2018 24/04/2018 14/05/2018 14/09/2018

10

Equipping the Garoua II Youth Center 

with office furniture and ICT  

equipment

GP      30 000 000   MINHDU ONIT 02/02/2018 28/03/2018 17/04/2018 07/05/2018 07/08/2018

11

Concerted development of Soliditi and 

Ndjionassi neighbourhoods in the 

Douala IV and Yaounde I councils

ISC      27 000 000   MINHDU ONIT 30/01/2018 04/04/2018 24/04/2018 14/05/2018 14/08/2018

12 Emergency intervention ROAD       900 000 000   

MINHDU / 

VISA 

MINMAP

ONIT 13/03/2018 04/05/2018 30/05/2018 18/06/2018 18/09/2018

13

Construction of the lane: "intersection 

urban area, Yaounde-Nsimalen 

highway, Multipurpose Sports 

Complex roundabout, the simplified 

road Interchanger  behind Combattant

ROAD    1 500 000 000   

MINHDU / 

VISA 

MINMAP

ONIT 05/02/2018 30/03/2018 25/04/2018 14/05/2018 14/05/2019

14

Project management for the 

construction works of the lane: " 

intersection urban area, Yaounde-

Nsimalen highway, Multipurpose 

Sports Complex Roundabout, 

Simplified road interchanger behind 

combattant

ISC    150 000 000   
MINHDU / 

VISA 

MINMAP

RNIT 29/01/2018 30/03/2018 25/04/2018 14/05/2018 14/06/2019
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF HOUSING AND URBAN DEVELOPMENT

15

 Rhabilitatiworks of an access road to 

the Nkolfoulou neighbourhood  ( 

Institut Polyvalent Wague entrance, 

1130 ml main road principale and 

primers)

ROAD    200 000 000   MINHDU ONIT 05/02/2018 30/03/2018 18/04/2018 07/05/2018 06/09/2018

16

Control of rehabilitation works for an 

access road at Nkolfoulou (entrée 

Institut Polyvalent Wagué entrance, 

1130 ml main road and primers)

ISC      20 000 000   MINHDU RNIT 29/01/2018 30/03/2018 18/04/2018 07/05/2018 08/10/2018

17

Studies for  the rehabilitation of   

sections of some roads in quarters  :  

"boucle  Simbock  (carrefour simbock - 

 carrefour des sœurs - la rosière 

supérieure - Carrefour petit Génie - 

Montée des  Rail - Carrefour Edzoa-  - 

Ecole publique Simbock-Carrefour des 

Soeurs - Chapelle Simbock - Chapelle 

Ste thérèse de Benda), and 

Nkolmesseng :  roads linking 

Nkolmesseng from collège Njankeu to 

Mimboman école 

ISC      70 000 000   
MINHDU / 

VISA 

MINMAP

RNIT 22/01/2018 23/03/2018 18/04/2018 07/05/2018 07/01/2019

18

 Architectural and technical study to  

build the Divisional Delegation of  

Logone and Chari (Lot 1)

ISC      25 000 000   MINHDU RNIT 29/01/2018 30/03/2018 18/04/2018 07/05/2018 07/09/2018

19

Architectural and technical study to 

build the Divisional Delegation of  

Menoua (Lot 2)

ISC      25 000 000   MINHDU RNIT 29/01/2018 30/03/2018 18/04/2018 07/05/2018 07/09/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF HOUSING AND URBAN DEVELOPMENT

20

 Architectural and technical study to 

build the Divisional Delegation of Mayo 

Danay (Lot 3)

ISC      25 000 000   MINHDU RNIT 29/01/2018 30/03/2018 18/04/2018 07/05/2018 07/09/2018

21 Purchase of vehicles GP    224 000 000   
MINHDU / 

VISA 

MINMAP

ONIT 13/03/2018 04/05/2018 30/05/2018 18/06/2018 02/08/2018

22
Purchase of equipment and office 

furniture
GP    150 000 000   

MINHDU / 

VISA 

MINMAP

ONIT 02/02/2018 28/03/2018 24/04/2018 14/05/2018 13/07/2018

23 Purchase of ICT and office equpment GP    100 000 000   
MINHDU / 

VISA 

MINMAP

ONIT 02/02/2018 28/03/2018 24/04/2018 14/05/2018 13/07/2018

24 Road Fund Works (North Zone) ROAD    1 431 000 000   

MINHDU / 

VISA 

MINMAP

ONIT 05/02/2018 30/03/2018 25/04/2018 14/05/2018 14/09/2018

25 Road Fund Works (West Zone) ROAD    3 160 125 000   

MINHDU / 

VISA 

MINMAP

ONIT 05/02/2018 30/03/2018 25/04/2018 14/05/2018 14/09/2018

26 Road Fund Works (South Zone) ROAD    3 616 852 500   

MINHDU / 

VISA 

MINMAP

ONIT 05/02/2018 30/03/2018 25/04/2018 14/05/2018 14/09/2018

27  Town earth roads works Road Fund ROAD    139 522 500   
MINHDU / 

VISA 

MINMAP

ONIT 05/02/2018 30/03/2018 25/04/2018 14/05/2018 14/09/2018

28
Road Fund Studies and Control 

Works (North Zone)
ISC    113 287 500   

MINHDU / 

VISA 

MINMAP

RNIT 26/01/2018 21/03/2018 17/04/2018 07/05/2018 08/10/2018

29
Road Fund Studies and Control 

Works (West Zone)
ISC    155 025 000   

MINHDU / 

VISA 

MINMAP

RNIT 26/01/2018 21/03/2018 17/04/2018 07/05/2018 08/10/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF HOUSING AND URBAN DEVELOPMENT

30
Road Fund Studies and Control 

Works (South Zone)
ISC    250 425 000   

MINHDU / 

VISA 

MINMAP

RNIT 26/01/2018 21/03/2018 17/04/2018 07/05/2018 08/10/2018

31
Development of urban roads in  

Maroua  
ROAD    900 000 000   

MINHDU / 

VISA 

MINMAP

ONIT 14/02/2018 09/04/2018 04/05/2018 23/05/2018 24/12/2018

32
Project management to develop 

Maroua  urban roads  
ISC    100 000 000   

MINHDU / 

VISA 

MINMAP

RNIT 31/01/2018 04/04/2018 01/05/2018 21/05/2018 21/01/2019

33

Dratf a standard specifications 

governing for administered housing in 

Cameroon  

ISC      40 000 000   MINHDU RNIT 31/01/2018 04/04/2018 24/04/2018 14/05/2018 14/09/2018

34

Drafting the charter of responsibility for 

technical occupations in the housing 

sector in Cameroon

ISC      40 000 000   MINHDU RNIT 31/01/2018 04/04/2018 24/04/2018 14/05/2018 14/09/2018

35

Training distressed youths on small 

trades of the urban sector in  Tignere, 

Bamenda I, Bazou, Matomb and 

Nkongsamba 2 councils 

ISC      65 000 000   
MINHDU / 

VISA 

MINMAP

RNIT 30/01/2018 04/04/2018 01/05/2018 21/05/2018 20/07/2018

36

Supply of material and equipment to 

quarters development committees of 

Yaounde 1 and Douala IV  

GP      28 000 000   MINHDU ONIT 02/02/2018 28/03/2018 17/04/2018 07/05/2018 07/06/2018

37
Preparation of a contrat for the town of  

 Bangangte 
ISC      30 000 000   MINHDU RNIT 30/01/2018 27/03/2018 16/04/2018 05/05/2018 02/09/2018

38
Mapping out an auto-construction 

guide (phase 2)
ISC      30 000 000   MINHDU RNIT 05/02/2018 31/03/2018 24/04/2018 14/05/2018 13/09/2018

14 250 237 500TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1

Acquisition of specific equipment for 

capacity building and  mobilisation of 

volonteers

GP      40 000 000   MINJEC ONIT 31/01/2018 26/03/2018 13/04/2018 02/05/2018 01/06/2018

2

Acquisition of specific equipment for 

setting up of entreprises for youths 

trained in  CMPJ

GP      10 000 000   MINJEC ONIT 31/01/2018 26/03/2018 13/04/2018 02/05/2018 01/06/2018

3 Acquisition of a liaison  vehicle (Lot 1)      26 000 000   

4

Acquisition of rolling stock to monitor 

popular civic education  and national 

integration activities  (Lot 2)

     26 000 000   

5

 Rehabilitation / Extension works of 

the   ''A'' building annex of MINJEC 

(former French Cooperation)

BPA    365 484 000   
MINJEC / 

VISA 

MINMAP

AONO 14/02/2018 09/04/2018 04/05/2018 23/05/2018 23/05/2019

6

Project management for the   

rehabilitation works /Extensions  of  

the annex building of MINJEC (former 

French Cooperation 

ISC      31 976 000   MINJEC RNIT 14/02/2018 18/04/2018 08/05/2018 28/05/2018 28/11/2019

7

Connection of water, electricity and 

telephone lines to the annexe of 

building "A" of MINJEC (former French 

Cooperation)

OI      20 000 000   MINJEC ONIT 21/02/2018 16/04/2018 04/05/2018 23/05/2018 23/11/2018

MINISTR OF YOUTH AND CIVIC EDUCATION 

GP MINJEC ONIT 07/02/2018 02/04/2018 20/04/2018 09/05/2018 08/06/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTR OF YOUTH AND CIVIC EDUCATION 

8
Extension of the l'ONJ Head office 

building
BPA      42 136 000   MINJEC ONIT 26/02/2018 20/04/2018 09/05/2018 28/05/2018 28/11/2018

9
Acquisition of office furniture and 

equipment for central services
GP      14 495 000   MINJEC RQ 09/01/2018 09/02/2018 28/02/2018 19/03/2018 18/04/2018

10
Acquisition of ICT equipment for 

central services
GP      12 380 000   MINJEC RQ 09/01/2018 09/02/2018 28/02/2018 19/03/2018 19/03/2018

11

Acquisition of equipment for the 

production and dissemination of 

documentation

GP      20 000 000   MINJEC RQ 02/03/2018 03/04/2018 24/04/2018 14/05/2018 13/06/2018

608 471 000TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
 Building works of the Edea Court 

House
BPA    1 600 000 000   MINMAP ONIT 16/02/2018 11/04/2018 01/05/2018 21/05/2018 21/05/2021

2
Project managenment for the building 

works of the  Edea Court House
ISC    130 000 000   MINMAP RNIT 16/02/2018 20/04/2018 09/05/2018 28/05/2018 28/06/2021

3

 Technical architectural  and 

geotechnical study to build the  Baham 

Court House

ISC      40 000 000   MINJUSTICE RNIT 26/01/2018 30/03/2018 18/04/2018 07/05/2018 07/07/2018

1 770 000 000

MINISTRY OF JUSTICE

TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Implementation of the e-procurement 

project (phase 2)
ISC 200 000 000 MINMAP RNIT 30/01/2018 04/04/2018 24/04/2018 07/05/2018 07/08/2018

2
Achitectural and technical study for the 

building of a Head office
ISC 200 000 000 MINMAP RNIT 08/12/2017 31/01/2018 20/02/2018 05/03/2018 05/07/2018

400 000 000

MINISTRY OF PUBLIC CONTRACTS

TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1 Carrying out of strategic studies ISC 99 000 000
MINMIDT / 

VISA 

MINMAP

RNIT 19/01/2018 23/03/2018 18/04/2018 30/04/2018 01/10/2018

2

Support to the NDELELE  producers 

cooperative: Purchase of  equipment

Lot 1

60 000 000 09/07/2018

3

Support to the Binguela woodwork 

trade centre : Acquisition of working 

tools and equipment   

Lot 2

30 000 000 08/06/2018

4

Acquisition of ICT equipment and  

internet connection for the installation 

of a CATI  (Technology and  

Innovation Support Centre) in a  

technological institute and at the  

DDTPI

GP 45 000 000 MINMIDT ONIT 29/01/2018 23/03/2018 11/04/2018 23/04/2018 23/07/2018

234 000 000TOTAL

MINISTRY OF MINES, INDUSTRIES  AND TECHNOLOGICAL DEVELOPMENT 

GP MINMIDT ONIT 16/01/2018 09/04/201809/03/2018 28/03/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Acquisition of ICT equipment to put in 

place a SME  national card index
GP      20 000 000   MINPMEESA ONIT 22/01/2018 01/03/2018 16/03/2018 02/04/2018 02/05/2018

2
 Edea National Pilot Nursery  : erecting  

 annexe1 building
BPA    180 000 000   MINPMEESA ONIT 25/01/2018 05/03/2018 19/03/2018 05/04/2018 05/09/2018

3

Edea National Pilot Nursery : Project 

management to build   annexe1 

building

ISC      18 000 000   MINPMEESA RNIT 25/01/2018 08/03/2018 23/03/2018 09/04/2018 09/10/2018

4

Edea National Pilot Nursery : building 

of VRD,  parkings and development of 

open space

BPA      60 000 000   MINPMEESA ONIT 29/01/2018 08/03/2018 23/03/2018 09/04/2018 09/08/2018

5

 Bertoua handicraft village : laying of 

cobblestones and develop green 

spaces

BPA      77 530 000   MINPMEESA ONIT 29/01/2018 08/03/2018 23/03/2018 09/04/2018 09/08/2018

6

Study on the  formulation of a Social 

Economy development programme in 

Cameroon

ISC      25 000 000   MINPMEESA RNIT 02/02/2018 19/03/2018 02/04/2018 19/04/2018 19/07/2018

7
Purchase and installation of automatic 

ticket kits for SIARC 2018
GP      48 000 000   MINPMEESA ONIT 05/02/2018 15/03/2018 30/03/2018 16/04/2018 16/05/2018

8 Development of SIARC 2018 site GP    154 796 000   
MINPMEESA 

/ VISA 

MINMAP

ONIT 05/02/2018 15/03/2018 06/04/2018 23/04/2018 23/05/2018

9
Equipping central services with office 

furniture 
GP      27 000 000   MINPMEESA ONIT 22/01/2018 01/03/2018 16/03/2018 02/04/2018 02/05/2018

MINISTRY OF SMALL AND MEDIUM SIZE ENTERPRISES, SOCIAL ECONOMIES AND HANDICRAFT
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF SMALL AND MEDIUM SIZE ENTERPRISES, SOCIAL ECONOMIES AND HANDICRAFT

10
Equipping central services with ICT 

equipment
GP      23 968 000   MINPMEESA ONIT 02/02/2018 12/03/2018 26/03/2018 12/04/2018 11/05/2018

11 Setting up intranet at MINPMEESA GP      40 000 000   MINPMEESA ONIT 12/02/2018 22/03/2018 06/04/2018 23/04/2018 23/07/2018

12
Bamenda handicraft village: Building 

of a fence
BPA    105 656 000   MINPMEESA ONIT 02/02/2018 28/03/2018 17/04/2018 07/05/2018 08/10/2018

13
Bamenda handicraft village: project 

management
ISC      10 565 000   MINPMEESA RNIT 02/02/2018 06/04/2018 25/04/2018 14/05/2018 14/01/2019

14
 Foumban handicraft village: building 

of a fence
BPA    135 442 000   MINPMEESA ONIT 02/02/2018 28/03/2018 17/04/2018 07/05/2018 08/10/2018

15
 Foumban handicraft village: Project 

management
ISC      13 544 000   MINPMEESA RNIT 02/02/2018 06/04/2018 25/04/2018 14/05/2018 14/01/2019

16
Acquisition of 06 (six) power 

generators for handicraft villages
GP      24 500 000   MINPMEESA RQ 26/01/2018 27/02/2018 20/03/2018 09/04/2018 09/05/2018

17
Purchase of rolling stock for 

MINPMEESA lot1
   100 000 000   

18 Equipping MINPMEESA lot 2    230 000 000   

1 294 001 000TOTAL

GP MINMAP ONIT 19/02/2018 29/03/2018 13/04/2018 30/04/2018 30/05/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1 Rehabilitation of Makak post office BPA      35 000 000   MINPOSTEL ONIT 02/01/2018 23/02/2018 14/03/2018 26/03/2018 25/06/2018

2
Designinga model price for postal  

products and  services 
ISC      25 000 000   MINPOSTEL RNIT 02/02/2018 06/04/2018 25/04/2018 07/05/2018 06/07/2018

3

Studies to draw up a digital 

development master plan for Edea 

town (Lot 1)

     40 000 000   

4

Studies to draw up a digital 

development master plan for 

Bafoussam town (Lot 2)

     40 000 000   

5

Studies to design a digital 

development master plan for the town 

of Kribi  (Lot 3)

     40 000 000   

6

Project management for the 

renovation of offices of  central 

services

ISC      15 000 000   MINPOSTEL RNIT 02/02/2018 06/04/2018 25/04/2018 07/05/2018 06/07/2018

7
Renovation of offices of central 

services 
BPA    116 300 000   MINPOSTEL ONIT 24/01/2018 19/03/2018 06/04/2018 18/04/2018 17/07/2018

MINISTRY OF POST AND TELECOMMUNICATION

ISC MINMAP RNIT 05/02/2018 06/04/2018 25/04/2018 07/05/2018 06/07/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF POST AND TELECOMMUNICATION

8
Purchase of office furniture for 

external services
GP      20 300 000   MINPOSTEL ONIT 23/01/2018 16/03/2018 04/04/2018 16/04/2018 16/05/2018

9
Purchase of office furniture for central 

services
GP      77 000 000   MINPOSTEL ONIT 23/01/2018 16/03/2018 04/04/2018 16/04/2018 16/05/2018

10

Acquisition of musical and sound 

effects instruments (microphones and 

amplifiers) for  conference halls 

GP      33 500 000   MINPOSTEL RQ 24/01/2018 26/02/2018 16/03/2018 28/03/2018 27/04/2018

11
Purchase of ICT tools for the 

Bafoussam 3 post office
GP      15 200 000   MINPOSTEL RQ 22/01/2018 23/02/2018 14/03/2018 26/03/2018 25/04/2018

12
Purchase of office furniture for the  

post office bafoussam 3
GP      20 000 000   MINPOSTEL RQ 22/01/2018 23/02/2018 14/03/2018 26/03/2018 25/04/2018

477 300 000TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Acquisition of farm equipment for 

groups of women
GP      30 000 000   MINPROFF ONIT 12/02/2018 06/04/2018 25/04/2018 14/05/2018 14/06/2018

2

Acquisition  of a 4X4  vehicle for pool 

of missions of officials on the field, Lot 

1

     37 000 000   

3
Acquisition of a 4X4 vehicle for the 

minister's  field trips, Lot 2
     90 000 000   

4
Acquisition of 5 off road motorbikes  

for central and external services 
GP      15 000 000   MINPROFF ONIT 07/02/2018 02/04/2018 20/04/2018 09/05/2018 08/06/2018

5
Acquisition of complete computer sets 

for central and external services
GP      30 000 000   MINPROFF ONIT 16/02/2018 11/04/2018 01/05/2018 21/05/2018 21/06/2018

6
Securing the three floor/underground 

building for office use 
BPA      45 000 000   MINPROFF ONIT 26/02/2018 20/04/2018 09/05/2018 28/05/2018 28/08/2018

7 Rehabilitation of the minister's cabinet BPA      40 000 000   MINPROFF ONIT 20/02/2018 13/04/2018 02/05/2018 21/05/2018 21/06/2018

287 000 000

MINISTRY OF WOMEM EMPOWERMENT AND THE FAMILY

TOTAL

GP MINPROFF ONIT 05/02/2018 30/03/2018 18/04/2018 07/05/2018 07/06/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1

Field survey data and written reports 

on the evaluation of capabilities of 

stakeholders of the national system of 

scientific research and innovation in 

Cameroon

ISC 45 000 000 MINRESI RNIT 02/02/2018 06/04/2018 25/04/2018 15/05/2018 16/08/2018

2
Production of a statistical directory at 

MINRESI
ISC 43 000 000 MINRESI RNIT 02/02/2018 06/04/2018 25/04/2018 15/05/2018 16/08/2018

3
performance evaluation of public 

research structures 
ISC 40 000 000 MINRESI RNIT 16/02/2018 20/04/2018 09/05/2018 21/05/2018 21/08/2018

4
National appropriation of technology 

transfer units (UTTI)
ISC 19 000 000 MINRESI RNIT 16/02/2018 20/04/2018 09/05/2018 21/05/2018 21/08/2018

5

Creation and operationalisation of a  

multimedia library in an electronic 

portal on the national research and 

innovation system of scientific  

conference 

ISC 36 000 000 MINRESI RNIT 16/02/2018 20/04/2018 09/05/2018 21/05/2018 21/08/2018

6

Study for the  construction of 

referentials for the cost of  

transformation and conservation of 

fruits as support for economic  

valorisation of results from research 

and innovations

SPI 15 000 000 MINRESI AONR 19/02/2018 20/04/2018 09/05/2018 21/05/2018 21/08/2018

MINISTRY OF SCIENTIFIC RESEARCH AND INNOVATION
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF SCIENTIFIC RESEARCH AND INNOVATION

7

Mobilisation of national and 

international economic operators as 

well as donors to fund scientific 

research 

ISC 45 000 000 MINRESI RNIT 02/02/2018 06/04/2018 25/04/2018 15/05/2018 16/08/2018

8

Inventory and analysis of public and 

private policies for the promotion of 

inventory and innovating technologies 

in Cameroon

ISC 15 000 000 MINRESI RNIT 02/02/2018 06/04/2018 25/04/2018 15/05/2018 16/08/2018

9

Purchase of office furniture for 

MINRESI central services  (tables, 

chairs, cupboards)

GP 45 000 000 MINRESI RQ 24/01/2018 26/02/2018 16/03/2018 28/03/2018 28/06/2018

10
Acquisition of ICT tools for MINRESI's  

central services . Lot 1
45 000 000

11

Acquisition of ICT tools and network 

for the rehabilitation of the MINRESI  

Multimedia  Center . Lot 2

45 620 000

12
Purchase of office equipment for 

MINRESI's central services 
GP 45 000 000 MINRESI RQ 23/10/2017 24/11/2017 13/12/2017 26/12/2017 26/01/2018

GP MINRESI ONIT 16/01/2018 09/03/2018 28/03/2018 09/04/2018 09/05/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF SCIENTIFIC RESEARCH AND INNOVATION

13
Rehabilitation of  the MINRESI's 

residence . 
BPA 65 930 000 MINRESI ONIT 19/02/2018 13/04/2018 02/05/2018 14/05/2018 13/07/2018

14

 Rehabilitation works of some 

MINRESI buildings  (Main buiding and  

annex No.1)

BPA 26 230 000 MINRESI ONIT 19/02/2018 13/04/2018 02/05/2018 14/05/2018 13/07/2018

15
Acquisition and installation of shelves 

in the  MINRESI archives office
GP 20 620 000 MINRESI RQ 14/03/2018 16/04/2018 04/05/2018 16/05/2018 16/07/2018

16
 Monitoring and maintenance works of 

video surveillance system of MINRESI
OI 22 620 000 MINRESI AONO 16/03/2018 09/05/2018 29/05/2018 11/06/2018 10/08/2018

17

Renovationworks of the mailing and 

archiving management  system at 

MINRESI

OI 19 600 000 MINRESI ONIT 16/03/2018 09/05/2018 29/05/2018 11/06/2018 11/09/2018

18

Technical  architecture works for and 

the implementation of WIFI couverage 

in MINRESI 

OI 25 000 000 MINRESI ONIT 16/03/2018 09/05/2018 29/05/2018 11/06/2018 11/07/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF SCIENTIFIC RESEARCH AND INNOVATION

19
MINRESI's internet subscription, 

supply, and maintenance
ISC 25 000 000 MINRESI RQ 13/12/2017 15/01/2018 02/02/2018 22/02/2018 22/02/2019

20 Security for  MINRESI premises ISC 25 000 000 MINRESI RQ 13/12/2017 15/01/2018 02/02/2018 22/02/2018 22/02/2019

21 Maintenance of MINRESI premises ISC 15 000 000 MINRESI RQ 13/12/2017 15/01/2018 02/02/2018 22/02/2018 22/02/2019

683 620 000TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1 Acquisition of licences GP      30 000 000   MINREX RQ 13/04/2018 15/05/2018 05/06/2018 25/06/2018 25/07/2018

2
Acquisition and installation of a central 

optical switch
GP      30 000 000   MINREX RQ 13/04/2018 15/05/2018 05/06/2018 25/06/2018 25/07/2018

3
Designingand implementing a public 

contract management software 
ISC      25 000 000   MINREX RNIT 16/02/2018 20/04/2018 09/05/2018 28/05/2018 27/07/2018

4 Draw up a master plan (phase 2) ISC      45 000 000   MINREX RNIT 14/03/2018 16/05/2018 05/06/2018 25/06/2018 23/10/2018

5

Setting up an ICT network at the 

protocol and consular antenna in 

Douala

OI      20 000 000   MINREX ONIT 06/04/2018 30/05/2018 19/06/2018 09/07/2018 10/09/2018

6
Setting up an inter-diplomatic network 

(phase 3)
ISC      35 000 000   MINREX RNIT 06/04/2018 08/06/2018 27/06/2018 16/07/2018 14/09/2018

7
Setting up a professional messaging 

platform
ISC      45 000 000   MINREX RNIT 03/01/2018 07/03/2018 27/03/2018 16/04/2018 15/06/2018

8

Digitalisation of international 

agreements,  treaties and 

commitments  (phase 2)

ISC      45 000 000   MINREX RNIT 03/01/2018 07/03/2018 27/03/2018 16/04/2018 16/07/2018

MINISTRY OF EXTERNAL RELATIONS
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF EXTERNAL RELATIONS

9 Acquisition of ICT equipment GP      35 000 000   MINREX RQ 13/04/2018 15/05/2018 05/06/2018 25/06/2018 25/07/2018

10

Design a collaborative work  platform 

between MINREX and the diplomatic 

community 

ISC      35 000 000   MINREX RNIT 13/04/2018 15/06/2018 04/07/2018 23/07/2018 22/10/2018

11

Purchase of musical and sound effect 

equipment for the DIPLOBAND 

ochestre

GP      15 000 000   MINREX RQ 18/05/2018 19/06/2018 10/07/2018 30/07/2018 29/08/2018

12 Purchase of office furniture GP      30 000 000   MINREX RQ 02/02/2018 06/03/2018 27/03/2018 16/04/2018 15/06/2018

13
Purchase and installation of  air 

conditioners
GP      50 000 000   MINREX RQ 02/02/2018 06/03/2018 27/03/2018 16/04/2018 15/06/2018

14

Acquisition of a conference and 

simultaneous translation system, and 

direct sound system for the public 

lobby "pas perdue hall" 

GP      40 000 000   MINREX ONIT 18/05/2018 11/07/2018 31/07/2018 20/08/2018 19/10/2018

15
Purchase of three 4x4 vehicles of 

11HP, Lot 1
   150 000 000   

MINREX / 

VISA 

MINMAP

03/07/2018 23/07/2018 22/08/2018

16
Purchase of a 30 seaters minibus , Lot 

2
     60 000 000   MINREX 26/06/2018 16/07/2018 16/08/2018

GP ONIT 13/04/2018 06/06/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF EXTERNAL RELATIONS

17
Extension of building D6 into a two 

floor (phase 2)
BPA    200 000 000   MINREX ONIT 05/04/2018 05/07/2018

18
Renovation of buildings with interior 

painting
BPA      30 000 000   MINREX ONIT 20/04/2018 13/06/2018 03/07/2018 23/07/2018 24/09/2018

19
Rehabilitation of the archives hall of 

inspectors' building, Lot 1
     50 000 000   16/10/2018

20
Rehabilitation of water reservoirs and 

installation of  suppressors, Lot 2
     17 000 000   

21
Renovation of toilets of blocks B and 

C, Lot 3
     25 000 000   

22 Waterproofing works, Lot 4      25 000 000   

1 037 000 000

16/07/2018

17/09/2018

TOTAL

MULTI-YEAR CONTRACT

BPA MINREX ONIT 16/04/2018 08/06/2018 27/06/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Technical-financial study for the 

extension of the MINSANTE building
ISC       50 000 000   

MINSANTE / 

VISA 

MINMAP

RNIT 07/02/2018 11/04/2018 08/05/2018 28/05/2018 28/11/2018

2
Feasibility study for the construction of 

the National Institute of Oncology
ISC       50 000 000   

MINSANTE / 

VISA 

MINMAP

RNIT 09/02/2018 13/04/2018 09/05/2018 28/05/2018 28/11/2018

3
Acquisition of tuberculosis diagnosis 

equipment
GP       30 000 000   MINSANTE ONIT 26/01/2018 21/03/2018 10/04/2018 30/04/2018 30/07/2018

4
Acquisition of electrocardiography and 

echocardiography equipment
GP     162 510 000   

MINSANTE / 

VISA 

MINMAP

ONIT 26/01/2018 21/03/2018 17/04/2018 07/05/2018 07/08/2018

5

Upgrading the infrastucture of the 

technical facilities of the Centre 

Medical Analysis Laboratory

GP       20 000 000   MINSANTE ONIT 13/02/2018 06/04/2018 25/04/2018 14/05/2018 14/08/2018

6
Constructiof shelters for incinerators in 

the ten regions
BPA     150 000 000   

MINSANTE / 

VISA 

MINMAP

ONIT 30/01/2018 23/03/2018 11/04/2018 30/04/2018 30/07/2018

MINISTRY OF PUBLIC HEALTH
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF PUBLIC HEALTH

7

Building and equipping two modern 

hospitals in Yaounde and Mfou 

(Detailed pre-project studies, 

environmental and social impact 

studies, development study of the 

Mfou site)

ISC     200 000 000   MINMAP RNIT 14/02/2018 18/04/2018 08/05/2018 28/05/2018 28/11/2018

8
Rehabilitation/extension works of the 

Olembe District hospital
BPA     200 000 000   

MINSANTE / 

VISA 

MINMAP

ONIT 05/02/2018 30/03/2018 25/04/2018 14/05/2018 14/05/2019

9
Building of a technical block at the 

Jamot hospital in  Yaounde
BPA       40 590 000   MINSANTE ONIT 02/02/2018 28/03/2018 17/04/2018 07/05/2018 07/05/2019

10
Building of the Mbonge District  

hospital
 BPA     450 000 000   

MINSANTE / 

VISA 

MINMAP

ONIT 23/02/2018 18/04/2018 15/05/2018 04/06/2018 04/12/2018

11 Acquisition of a 4x4 vehicle  GP       25 000 000   MINSANTE ONIT 02/02/2018 28/03/2018 17/04/2018 07/05/2018 06/06/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF PUBLIC HEALTH

12
Building of the Mbonge DH Mbonge : 

Project management
 ISC       45 000 000   MINSANTE RNIT 23/02/2018 27/04/2018 16/05/2018 04/06/2018 04/02/2019

13
Acquisition  of supervision vehicles for 

budgetary support
 GP       60 000 000   MINSANTE ONIT 27/02/2018 20/04/2018 09/05/2018 28/05/2018 12/07/2018

14
SAMU Yaounde : Acquisitioof an 

ambulance
 GP       40 000 000   MINSANTE ONIT 27/02/2018 20/04/2018 09/05/2018 28/05/2018 12/07/2018

15 Acquisition of 06 motorbikes  GP       15 718 000   MINSANTE ONIT 06/03/2018 27/04/2018 16/05/2018 04/06/2018 19/07/2018

16
Acquisition of 3  4x4 vehicles for 

mobile teams
 GP       75 000 000   MINSANTE ONIT 27/02/2018 20/04/2018 09/05/2018 28/05/2018 12/07/2018

17 Acquisition of an ambulance  GP     120 000 000   
MINSANTE / 

VISA 

MINMAP

ONIT 09/03/2018 02/05/2018 22/05/2018 11/06/2018 10/08/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF PUBLIC HEALTH

18
Acquisition of 138 bicycles for  

Community Health Assistants
 GP       12 420 000   MINSANTE RQ 06/03/2018 06/04/2018 25/04/2018 14/05/2018 28/06/2018

19
Acquisition of office equipment for 

mobile teams 
 GP       42 015 000   MINSANTE RQ 02/03/2018 03/04/2018 24/04/2018 14/05/2018 22/06/2018

20 Acquisition of office furniture  GP       17 927 000   MINSANTE RQ 02/03/2018 03/04/2018 24/04/2018 14/05/2018 19/07/2018

21

Acquisition of monitoring equipment  

for the health personnel loyalty Project 

in difficult accessible rural areas

 GP       50 000 000   MINSANTE ONIT 14/03/2018 07/05/2018 25/05/2018 13/06/2018 27/07/2018

22 Acquisition of obstetrical kits  GP     100 000 000   
MINSANTE / 

VISA 

MINMAP

ONIT 14/03/2018 07/05/2018 01/06/2018 20/06/2018 03/08/2018

23
Acquisition of an a power generator 

and an energy accumulator 
 GP       30 000 000   MINSANTE ONIT 16/03/2018 09/05/2018 29/05/2018 18/06/2018 02/08/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF PUBLIC HEALTH

24

Acquisition of three 4x4  Pick Up 

trucks vehicles for transportation, 

monitoring and coordination of blood 

transfusion activities 

 GP       80 000 000   MINSANTE ONIT 09/03/2018 02/05/2018 22/05/2018 11/06/2018 26/07/2018

25
Acquisition of equipment and office 

furniture for mobile blood collection
 GP       70 000 000   MINSANTE ONIT 16/03/2018 09/05/2018 29/05/2018 18/06/2018 02/08/2018

26
Acquisition of medical equipment for 

46 health facilities (FOSA)
 GP     152 806 000   

MINSANTE / 

VISA 

MINMAP

ONIT 19/03/2018 11/05/2018 06/06/2018 25/06/2018 09/08/2018

27  Garoua Boulaï DH : Building  BPA     630 000 000   MINMAP ONIT 05/03/2018 27/04/2018 16/05/2018 04/06/2018 04/06/2019

28
Garoua Boulaï DH : Project 

management

 ISC 

(BPA) 
      64 000 000   MINMAP RNIT 05/03/2018 04/05/2018 23/05/2018 11/06/2018 11/09/2019

29
Projet of building and equipping of the 

Garoua reference Hospital
 BPA     5 000 000 000   MINMAP ONIT 03/04/2018 25/06/2018 13/08/2018 31/08/2018 30/08/2019
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF PUBLIC HEALTH

30

 Yaounde Central Hospital : 

strengthening the electricity system 

(Lot 1)

      24 000 000   

31
 Laquintinie Hospital Douala : 

Strengthening electricity system (Lot 2)
      24 000 000   

32
Garoua Regional Hospital: Enhancing 

electricity system (Lot 3)
      20 000 000   

33
Bafoussam Regional Hospital: 

Enhancing electricity system (Lot 4)
      24 000 000   

 OI  MINSANTE  ONIT 05/02/2018 15/03/2018 30/03/2018 16/04/2018 16/07/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF PUBLIC HEALTH

34
Bafoussam Regional Hospital: 

rehabilitation works(Lot 1)
    410 000 000   

35
 Hospital : Travaux de réhabilitation 

works(Lot 2)
    400 000 000   

36  Rehabilitation works (Lot 3)     204 000 000   

37
Garoua Regional Hospital:  

Rehabilitation works (Lot 4)
    204 000 000   

38
 Laquintinie Hospital, Douala: 

rehabilitation works (Lot 5)
      80 000 000   

12/04/2018 13/08/2018 BPA  MINMAP  ONIT 01/02/2018 12/03/2018 26/03/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF PUBLIC HEALTH

39

 Yaounde Central Hospital : project 

management  for rehabilitation works 

(Lot 1)

      41 000 000   

40

 Laquintinie Hospital of Douala : 

Project management for rehabilitation 

works (Lot 2)

      49 000 000   

41

Garoua Regional Hospital : Project 

management for  rehabilitation works 

(Lot 3)

      20 400 000   

42

Bafoussam Regional Hospital : Project 

management for  rehabilitation works 

(Lot 4)

      20 400 000   

 ISC 

(BPA) 
 MINMAP  RNIT 29/01/2018 15/03/2018 30/03/2018 16/04/2018 17/09/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF PUBLIC HEALTH

43
 Yaounde Central Hospital: 

Strenthening  technical facilities (Lot 1)
    120 000 000   

44

 Laquintinie  Hospital,Douala : 

Stregthening the technical plateau (Lot 

2)

      80 000 000   

45
Garoua Regional Hospital: 

Stregthening  technical facilities (Lot 3)
      80 000 000   

46
Bafoussam Regional Hospital : 

Stregthening  technical facilities (Lot 4)
    120 000 000   

47

 Limbe Regional Hospital : 

Strengthening  technical facilities  (Lot 

5)

      60 000 000   

48
Rehabilitation of 46  Health facilities 

(FOSA)
 BPA       23 000 000   MINSANTE ONIT 19/03/2018 26/04/2018 11/05/2018 28/05/2018 28/11/2018

49

Land and technical-financial survey 

study for the extension of the 

Djoungolo  District Hospital building

 ISC       35 000 000   MINSANTE RNIT 22/03/2018 03/05/2018 18/05/2018 04/06/2018 04/09/2018

50
Nkoldongo  District Hospital: Project 

management for extension works.
 ISC       45 000 000   MINSANTE RNIT 19/03/2018 03/05/2018 18/05/2018 04/06/2018 04/12/2018

10 006 786 000     

04/05/2018 21/05/2018 21/08/201809/02/2018 19/04/2018 MINMAP  GP  RIIT 

Total
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Rehabilitation of the Division of Legal 

Affairs and Financial Control
BPA      75 000 000   MINSEP ONIT 16/02/2018 11/04/2018 01/05/2018 21/05/2018 22/10/2018

2
Finalizing the layout of the Conference 

room
BPA      95 349 000   MINSEP ONIT 04/04/2018 23/04/2018 22/06/2018

3
Construction of a shopping mall 

PAPOSY
BPA    171 294 000   MINSEP ONIT 21/02/2018 16/04/2018 04/05/2018 23/05/2018 24/09/2018

4

Complementary study for the 

construction of the Ngaoundere 

platform

Lot 1

     10 000 000   

5

Complementary study for the 

construction of the Bertoua platform

Lot 2

     10 000 000   

6

Complementary study for the 

construction of the Maroua platform

Lot 3

     10 000 000   

7

Complementary study for the 

construction of the Ebolowa platform

Lot 4

     10 000 000   

381 643 000   Total

MINISTRY OF SPORTS AND PHYSICAL EDUCATION 

ISC MINSEP RNIT 27/02/2018 02/05/2018 22/05/2018 11/06/2018 10/08/2018

start of contract 2017, 

and in progress
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Development study of the Bangou 

museum village
ISC      20 000 000   MINTOUL RNIT 05/03/2018 04/05/2018 23/05/2018 04/06/2018 04/10/2018

2

Collection of touristic sites information 

of the North and Far North regions by 

GPS 

ISC      20 000 000   MINTOUL

3
Designing and publishing of a catalog 

of classified touristic sites
ISC      25 000 000   MINTOUL RNIT 05/03/2018 04/05/2018 23/05/2018 04/06/2018 04/10/2018

4

Studies to map out the master plan for 

the renovation of touristic sites in 

Cameroon (Phase I)

ISC      25 000 000   MINTOUL RNIT 05/03/2018 04/05/2018 23/05/2018 04/06/2018 04/10/2018

5

Implementation of touristic works for 

the promotion of the Moukong 

museum in the Far North Region. Lot 1

     40 000 000   

6
Carry out touristic renovation works for 

the Yagoua museum. Lot 2
     25 000 000   

7
Equipping a playground for children in  

Garoua
GP      50 000 000   MINTOUL ONIT 06/03/2018 27/04/2018 16/05/2018 28/05/2018 28/11/2018

MINISTRY OF TOURISM AND LEISURE

MUTUAL AGREEMENT

BPA MINTOUL ONIT 28/02/2018 23/04/2018 11/05/2018 23/05/2018 24/09/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF TOURISM AND LEISURE

8

Continuation of construction works of 

the  Meyomessala integrated centre 

complex: grill, 1 floor building + 

underground floor, 02  presidential 

lodges, a swimming pool, a tennis 

court , a drainage and external works 

BPA      75 000 000   MINTOUL

9

Construction of a potable water 

supply+40m3 reservoir (borehole) at 

the Mayo-Kani touristic centre in Kaele

OI      25 000 000   MINTOUL ONIT 09/03/2018 02/05/2018 22/05/2018 04/06/2018 04/09/2018

10
Construction of the protectiondyke of 

the Ocean Hotel restaurant
OI      50 000 000   MINTOUL ONIT 09/03/2018 02/05/2018 22/05/2018 04/06/2018 04/09/2018

11
Solar electrification of the Flamboyant 

camp Lot 1
     25 000 000   

12
Solar electrification of the Rhumsiki 

camp. Lot 2
     20 000 000   

13

Continuation of  rehabilitation works  

huts + drainage and external works of 

the Buffle Noir camp

BPA      25 000 000   MINTOUL ONIT 12/03/2018 04/05/2018 23/05/2018 04/06/2018 04/09/2018

14

Rehabilitation of 05 buildings + 

building of the fence for the 

Bamendjing  touristic Centre

BPA      25 000 000   MINTOUL ONIT 12/03/2018 04/05/2018 23/05/2018 04/06/2018 04/10/2018

MUTUAL AGREEMENT

OI MINTOUL ONIT 09/03/2018 02/05/2018 22/05/2018 04/06/2018 04/09/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF TOURISM AND LEISURE

15
Partial rehabilitation of existing huts of 

" l'île aux Damans"
BPA      25 000 000   MINTOUL ONIT 28/02/2018 23/04/2018 11/05/2018 23/05/2018 23/08/2018

16
Partial Equipping  of "l'île aux 

Damans" huts 
GP      25 000 000   MINTOUL RQ 26/02/2018 30/03/2018 18/04/2018 30/04/2018 30/07/2018

17

Partial acquisition  of equipment 

(plotter+computer+printer+inverter+har

d drive)

GP      10 000 000   MINTOUL RQ 17/01/2018 19/02/2018 09/03/2018 21/03/2018 21/05/2018

18

Construction and equipping of a  

(Mousgoum) lodging structure at the 

Maga nautical station 

BPA      70 000 000   MINTOUL ONIT 30/03/2018 23/05/2018 12/06/2018 03/07/2018 03/10/2018

19

Building of a fence+security post+VRD 

(roads and other networks) at the 

Lagdo nautical station

BPA      70 000 000   MINTOUL ONIT 30/03/2018 23/05/2018 12/06/2018 03/07/2018 02/11/2018

20
Development of landscape at the 

Lagdo nautical station 
BPA      25 000 000   MINTOUL ONIT 30/03/2018 23/05/2018 12/06/2018 03/07/2018 02/11/2018

21

Construction of a river pool including a 

technical block for the treatment of 

water and a dressing room (phase 2) 

at the Lagdo nautical station

BPA      85 000 000   MINTOUL ONIT 30/03/2018 23/05/2018 12/06/2018 03/07/2018 02/11/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF TOURISM AND LEISURE

22
Supply and installation of giant 

toboggans at the Lagdo nautical station
GP      50 000 000   MINTOUL ONIT 26/03/2018 18/05/2018 06/06/2018 26/06/2018 26/12/2018

23

Provision of a video surveillance 

network and a technical block at the 

Lagdo nautical station

GP      20 000 000   MINTOUL RQ 07/03/2018 09/04/2018 27/04/2018 17/05/2018 17/08/2018

24

Continue with the development of  a 

hedge fence and an access road 

(phase 2) at the Ebolowa recreational 

park

BPA      50 000 000   MINTOUL

25

Construction of roads and other 

networks  (phase 2) at the  Ebolowa 

rereational park

ROAD      50 000 000   MINTOUL ONIT 12/03/2018 04/05/2018 23/05/2018 04/06/2018 04/10/2018

26

Supply and installation of leisure and 

exploitation game equipment at the 

Ebolowa recreational park

GP      50 000 000   MINTOUL ONIT 12/02/2018 06/04/2018 25/04/2018 07/05/2018 07/11/2018

27
Acquisition of ICT tools for MINTOUL 

central services
GP      30 000 000   MINTOUL RQ 12/02/2018 16/03/2018 04/04/2018 16/04/2018 16/05/2018

28
Acquisition of office furniture in 

MINTOUL central services 
GP      30 000 000   MINTOUL RQ 12/02/2018 16/03/2018 04/04/2018 16/04/2018 15/06/2018

MUTUAL AGREEMENT
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF TOURISM AND LEISURE

29

Acquisition of  multifonction 

photocopiers for MINTOUL central 

services. Lot 1

     10 000 000   

30

Acquisition and installation  of an 

amplifier. Microphone  and 10 chairs 

in MINTOUL's conference room.Lot 2 

     10 000 000   

31

 Rehabilitation works of the annex of 

the central services of MINTOUL 

(masonry, plumbing, carpentry, air 

conditioning, flooring, roofing and 

equipping) 

BPA      15 000 000   MINTOUL ONIT 19/03/2018 11/05/2018 30/05/2018 19/06/2018 19/09/2018

32

 Implementation of an application for 

an automatic preparation of contrac 

document and follow up of procedures 

for the management of MINTOUL 

public contracts

SPI      15 000 000   MINTOUL RNIT 12/03/2018 11/05/2018 30/05/2018 11/06/2018 11/10/2018

33
Acquisition and installation of ICT tools 

in MINTOUL Divisional delegations  
GP      42 000 000   MINTOUL RQ 26/02/2018 30/03/2018 18/04/2018 30/04/2018 29/06/2018

34

Acquisition and installation of office 

furniture in MINTOUL Divisional 

delegation

GP      50 000 000   MINTOUL ONIT 26/02/2018 20/04/2018 09/05/2018 21/05/2018 20/07/2018

GP MINTOUL RQ 02/02/2018 06/03/2018 27/03/2018 09/04/2018 09/05/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF TOURISM AND LEISURE

35

Continuation of the implementation of 

a communication system between 

touristic sites and facilities

ISC      25 000 000   MINTOUL ONIT 20/04/2018 13/06/2018 03/07/2018 24/07/2018 23/11/2018

36
Drawing up a MINTOUL statistical 

directory
ISC      25 000 000   MINTOUL RNIT 07/03/2018 09/05/2018 29/05/2018 11/06/2018 11/09/2018

37
Survey on internal tourism in the 

Centre, South and East regions
ISC      25 000 000   MINTOUL RNIT 07/03/2018 09/05/2018 29/05/2018 11/06/2018 11/09/2018

38
Renovation of the hall intended for 

MINTOUL's Library
BPA      10 000 000   MINTOUL ONIT 07/02/2018 02/04/2018 20/04/2018 02/05/2018 02/07/2018

39

equipping the library with furniture, 

videoprojector, 12 computers and 

other documentations in MINTOUL

GP      18 000 000   MINTOUL RQ 07/02/2018 12/03/2018 30/03/2018 11/04/2018 11/06/2018

40
Acquisition of softwares specialized in 

MINTOUL's Library management Lot 1
       8 000 000   

41
Purchase of antivurises in MINTOUL 

Lot 2
     10 000 000   

42
Acquisition of  OFFICE licences in 

MINTOUL lot 3
     15 000 000   

14/03/2018 26/03/2018 26/04/2018GP MINTOUL RQ 22/01/2018 23/02/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF TOURISM AND LEISURE

43
Maintenance of  applications and 

network equipment in MINTOUL
ISC      10 000 000   MINTOUL ONIT 23/02/2018 18/04/2018 08/05/2018 29/05/2018 30/07/2018

44
Installation of net in MINTOUL 

regional delegations
ISC      30 000 000   MINTOUL RNIT 30/01/2018 04/04/2018 24/04/2018 07/05/2018 07/09/2018

45
Setting up a video- survellance system 

in MINTOUL
OI      10 000 000   MINTOUL RQ 07/03/2018 09/04/2018 27/04/2018 09/05/2018 09/07/2018

46
Security guards for MINTOUL 

premises
ISC      10 657 600   MINTOUL RQ 18/12/2017 19/01/2018 07/02/2018 27/02/2018 27/02/2019

47
Finalizing the finishing works of the 

main building of the Ebolowa hotel
BPA    2 800 000 000   MINMAP ONIT

48

Project management for construction 

works of the Ebolowa hotel main 

building

ISC    150 000 000   MINMAP RNIT

49

Technical control for the contruction 

works of the Ebolowa hotel main 

building

ISC      50 000 000   MINMAP RNIT

4 378 657 600

IN PROGRESS

TOTAL

IN PROGRESS

IN PROGRESS
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1

Acquisition of 75 Hp outboard engines 

for seas, maritime slums, rivers and 

lake dwelling districts (Campo, 

Moloundou, Mouanko, Manoka, 

Magba, Maga,Blangoua, Mbakao and 

Garoua)

GP      30 000 000   MINT ONIT 12/02/2018 06/04/2018 25/04/2018 14/05/2018 13/07/2018

2
Acquisition of ICT tools (for central 

and external services)
GP      19 400 000   MINT ONIT 14/02/2018 09/04/2018 27/04/2018 16/05/2018 16/07/2018

3
Acquisition of ICT tools for ENSP for 

the training of engineers 
GP      25 000 000   MINT RQ 16/02/2018 20/03/2018 10/04/2018 23/04/2018 22/06/2018

4
Acquisition of pedagogic equipment 

for the training of engineers 
GP      25 000 000   MINT RQ 16/02/2018 20/03/2018 10/04/2018 23/04/2018 22/06/2018

5
Digitalising archives, putting in place 

of a modern database
ISC    250 000 000   MINMAP

6
Urban social mobilisation for road 

safety in some cities in Cameroon 
ISC    250 000 000   MINMAP RNIT 16/03/2018 18/05/2018 06/06/2018 18/06/2018 18/10/2018

7

Organising refresher courses 

campaigns for professional drivers, 

travel agencies and goods 

transportation companies

ISC    150 000 000   MINMAP RNIT 16/03/2018 18/05/2018 06/06/2018 18/06/2018 19/11/2018

8

Media coverage sensitisation road 

prevention and safety campaign 

through local radio stations in 

Cameroon

ISC    260 000 000   MINMAP RNIT 16/03/2018 18/05/2018 06/06/2018 18/06/2018 19/11/2018

MINISTRY OF TRANSPORT

MULTI-YEAR CONTRACTS

Contracts financed by the Road Fund
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF TRANSPORT

i

Media coverage sensitisation road 

prevention and safety campaign 

mobile phones 

ISC      50 000 000   
MINT / VISA 

MINMAP
RNIT 14/03/2018 16/05/2018 12/06/2018 25/06/2018 26/11/2018

10

Media coverage sensitisation road 

prevention and safety campaign 

through television stations

ISC    300 000 000   MINMAP RNIT 19/03/2018 18/05/2018 06/06/2018 18/06/2018 19/11/2018

11

 Sensitisation campaign for 

commercial motorbike riders in some 

towns in Cameroon

ISC    200 000 000   MINMAP RNIT 19/03/2018 18/05/2018 06/06/2018 18/06/2018 19/11/2018

12

Capacity building for instructors to 

acquaint themselves with the new 

driving license reforms 

ISC    100 000 000   MINMAP RNIT 19/03/2018 18/05/2018 06/06/2018 18/06/2018 18/10/2018

13

Diagnosis study for the causes of road 

insecurity escalation and urpsurge in 

the roads of Cameroon 

ISC      50 000 000   
MINT / VISA 

MINMAP
RNIT 16/03/2018 18/05/2018 13/06/2018 25/06/2018 25/10/2018

14

Project management for the contract 

awarded by mutual agreement to 

finalise installation operations of fix 

surveillance radars  on the Yaoundé-

Douala road

ISC      35 000 000   MINT RNIT 16/03/2018 18/05/2018 06/06/2018 18/06/2018 18/10/2018

15

Project management for the contract 

awarded by mutual agreement for the 

extension and rehabilitation of light 

panels to display road safety 

messages

ISC      24 000 000   MINT RNIT 16/03/2018 18/05/2018 06/06/2018 18/06/2018 18/10/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF TRANSPORT

16

Recruitment of a consultancy firm to 

support MINT in drawing up road 

safety action plans 

ISC      31 000 000   MINT RNIT 16/03/2018 18/05/2018 06/06/2018 18/06/2018 18/09/2018

17
Extension of the supply of semi-

portable radrars with tripod
GP    480 000 000   MINMAP ONIT 14/03/2018 07/05/2018 25/05/2018 06/06/2018 05/10/2018

18 Acquisition of chemical alcootests GP      60 000 000   MINT ONIT 09/03/2018 02/05/2018 22/05/2018 04/06/2018 04/10/2018

19 Acquisition of road safety jackets GP      55 000 000   MINT ONIT 09/03/2018 02/05/2018 22/05/2018 04/06/2018 04/09/2018

20
Production of road users proximity 

sensitisation tools 
GP    150 000 000   

MINT / VISA 

MINMAP
ONIT 12/03/2018 04/05/2018 30/05/2018 11/06/2018 11/10/2018

21 Acquisition of road safety coats GP      40 000 000   MINT RQ 07/03/2018 09/04/2018 27/04/2018 09/05/2018 09/08/2018

22

Acquisition of road surveillance 

equipment notably: cones, information 

panels, tables, sunshields and folding 

chairs

GP      70 000 000   MINT ONIT 19/03/2018 11/05/2018 30/05/2018 11/06/2018 11/09/2018

23
Acquisition of proximity campaign 

support equipment
GP      55 000 000   MINT ONIT 19/03/2018 11/05/2018 30/05/2018 11/06/2018 11/09/2018

24

Production and installation of tools 

carrying road safety and prevention 

messages in some sites of some 

localities 

GP      40 000 000   MINT ONIT 20/03/2018 11/05/2018 30/05/2018 11/06/2018 11/10/2018

2 749 400 000TOTAL
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1

Acquisition of 12 vehicles of 

control:4x4 pick up truck for inspection 

of labour

Lot 1

   338 004 000   

2

Purchase of  Berline vehicles for 

central services

Lot 2

     49 123 000   

3
Setting up a server room at the 

National  Labour Observatory
BPA      15 000 000   MINTSS ONIT 16/02/2018 11/04/2018 01/05/2018 21/05/2018 22/10/2018

4
Rehabilitation of MINTSS central 

services building
BPA      70 000 000   MINTSS ONIT 05/03/2018 27/04/2018 16/05/2018 04/06/2018 04/10/2018

5

Building of  information and training 

centres for trade union organisations  

(IFOS) 3rd Phase

BPA    101 011 000   MINTSS ONIT 05/03/2018 27/04/2018 16/05/2018 04/06/2018 04/10/2018

6

Project Management : Building of  

information and training centres for 

trade union organisations  (IFOS) 3rd 

Phase

ISC      10 112 000   MINTSS RNIT 05/03/2018 04/05/2018 23/05/2018 11/06/2018 12/11/2018

7

Setting up a local ICT network in some  

 central services and some Regional 

Delegations

OI      51 750 000   
MINTSS / 

VISA 

MINMAP

ONIT 27/02/2018 20/04/2018 16/05/2018 04/06/2018 04/10/2018

8
Acquisition of audio-visual recording 

and archiving equipment 
GP      10 000 000   MINTSS RQ 20/02/2018 23/03/2018 11/04/2018 30/04/2018 14/06/2018

645 000 000TOTAL

MINISTRY OF LABOUR AND SOCIAL SECURITY

GP MINMAP ONIT 23/02/2018 18/04/2018 08/05/2018 28/05/2018 27/06/2018
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Construction of a bridge and its 

access to the NCHIAYANG river
OI    3 500 000 000   MINMAP ONIT 16/02/2018 11/04/2018 01/05/2018 22/05/2018 22/05/2020

2
Construction of the  Kom dyke and its 

access roads 
OI       700 000 000   

MINTP /  

VISA 

MINMAP

ONIT 16/02/2018 11/04/2018 08/05/2018 29/05/2018 29/05/2020

3

Construction of the Oback- Ekorezock-

Nouma - Leboudi - Zoa Mbassi 

junction roads

ROAD    1 500 000 000   

MINTP /  

VISA 

MINMAP

ONIT 19/02/2018 13/04/2018 09/05/2018 29/05/2018 29/05/2020

4
Surface dressing of the Songbengue- 

Ngambe road
ROAD    1 008 715 000   

MINTP /  

VISA 

MINMAP

ONIT 23/02/2018 18/04/2018 15/05/2018 05/06/2018 05/06/2019

5
Economic tarring works Sondiboma 

road (Inter D55)-Massok (Inter D56)
ROAD    3 000 000 000   

MINTP /  

VISA 

MINMAP

ONIT 23/02/2018 18/04/2018 15/05/2018 05/06/2018 05/06/2019

6
 surface dressing of the Bamali-

Junction -Bambalang Beach road
ROAD    2 273 360 000   

MINTP /  

VISA 

MINMAP

ONIT 23/02/2018 18/04/2018 15/05/2018 05/06/2018 05/06/2019

MINISTRY OF PUBLIC WORKS
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Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF PUBLIC WORKS

7

Tarring of the Inter P17 stretch( 

Johnny Baleng junction-GHS Toula- 

Ndzong stadium-Inter P17 ( Foto 

market with a side road towards  Foto 

chiefdom), towards the poultry farm 

and  Ndzong chiefdom in the Dschang 

municipality 

ROAD       762 017 000   

MINTP /  

VISA 

MINMAP

ONIT 20/02/2018 13/04/2018 09/05/2018 29/05/2018 29/05/2019

8 Improving on the Yaounde bypass road ROAD       805 376 000   

MINTP /  

VISA 

MINMAP

ONIT 26/02/2018 20/04/2018 16/05/2018 05/06/2018 05/06/2019

9
Improving on the Akonolinga-Nanga-

Eboko and slip road
ROAD       500 000 000   

MINTP /  

VISA 

MINMAP

ONIT 02/01/2018 23/02/2018 21/03/2018 10/04/2018 10/04/2020

10
Improving on the Mbgaba-Mbouam 

road
ROAD       200 000 000   MINTP ONIT 26/09/2018 19/11/2018 07/12/2018 27/12/2018 28/12/2020

11
Tarring of the  access road to the 

Nomayos cement plant
ROAD    5 000 000 000   MINMAP ONIT 28/02/2018 23/04/2018 11/05/2018 31/05/2018 31/05/2019

12

Tarring of the Nkoumadjap-Nkolfoung- 

Oveng slip road Nkoumadjap 

Ndeng(mission catholic) road

ROAD    4 000 000 000   

MINTP /  

VISA 

MINMAP

ONIT 23/02/2018 18/04/2018 15/05/2018 05/06/2018 05/06/2019
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 
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to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature 

of Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MINISTRY OF PUBLIC WORKS

13
Tarring of the Meyomessala council 

roads
ROAD    5 000 000 000   MINMAP ONIT 28/02/2018 23/04/2018 11/05/2018 31/05/2018 31/05/2019

14

 Rehabilitation works of the Ngoazik-

Zang Ayong- Olamze- Meyo Biboulou 

junction road

ROAD       425 095 000   MINTP ONIT 23/02/2018 18/04/2018 08/05/2018 29/05/2018 29/05/2019

15

Programme IV of the rehabilitation of 

bridges with reinforced concret or 

prestressed concret 

OI    1 383 181 000   MINMAP ONIT 22/01/2018 16/03/2018 04/04/2018 24/04/2018 24/04/2020

16
Acquisition of signaling and road 

safety equipment
GP       100 000 000   

MINTP /  

VISA 

MINMAP

ONIT 16/02/2018 11/04/2018 08/05/2018 29/05/2018 29/08/2018

17
Designing a master plan for motorway 

network in Cameroon
ISC         60 000 000   

MINTP /  

VISA 

MINMAP

RNIT 19/01/2018 23/03/2018 18/04/2018 08/05/2018 08/11/2018

18
Environmental studies for the 

construction of engineering structures
ISC       100 000 000   MINMAP RNIT 24/01/2018 28/03/2018 17/04/2018 08/05/2018 08/05/2019
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No.
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

Type of 
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date for 
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Possible 

date for 

acceptance 

of services

MINISTRY OF PUBLIC WORKS

19
Acquisition of geotechnical and 

topographic equipment
GP       300 000 000   MINMAP ONIT 26/01/2018 21/03/2018 10/04/2018 01/05/2018 01/08/2018

20

Inventory and acquisition of data   

Environmental studies for the 

construction of engineering structures

ISC       100 000 000   MINMAP RNIT 26/01/2018 30/03/2018 18/04/2018 08/05/2018 08/05/2019

21

Studies for the construction of the river 

Mbam  bridge at Guerima,  Bafia - 

Ngoro section in the  Centre region, 

length 300 ml

ISC       500 000 000   MINMAP RNIT 31/01/2018 04/04/2018 24/04/2018 15/05/2018 15/05/2019

22

Studies for the construction of a bridge 

and its access over the   Nyong river 

at Ekombitie on the Mfou road – 

Nkilzok-Ekombitie - Nkolgok in  Mfou 

subdivision Mefou and Afamba Division

ISC       415 000 000   MINMAP RNIT 31/01/2018 04/04/2018 24/04/2018 15/05/2018 15/05/2019

23

Studies for the construction of the 

bridge over river Sanaga at Goyoum,   

Goyoum - Woutchaba stretch,  Lom 

and Djerem Division, East region 

length 235 ml

ISC       500 000 000   MINMAP RNIT 31/01/2018 04/04/2018 24/04/2018 15/05/2018 15/05/2019

24

Technical studies for the maturation of 

projects of the PLANUT conditional 

instalment

ISC       500 000 000   MINMAP RNIT 31/01/2018 04/04/2018 24/04/2018 15/05/2018 15/11/2018
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execution

Type of 
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Projected 
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Contracting 
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date for 
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MINISTRY OF PUBLIC WORKS

25

 Technical studies for the construction 

of the Belabo-Deng Deng-Lom Pangar 

road

ISC       405 000 000   MINMAP RNIT 02/02/2018 06/04/2018 25/04/2018 15/05/2018 15/05/2019

26

Studies for the construction of the 

Ngourah - Yokadouma-Mouloundou 

road

ISC       845 000 000   MINMAP RNIT 07/02/2018 11/04/2018 01/05/2018 22/05/2018 22/05/2019

27
Study for the construction of the 

Yabassi-Nkondjock- Bafang road
ISC       515 000 000   MINMAP RNIT 07/02/2018 11/04/2018 01/05/2018 22/05/2018 22/05/2019

28

Detailed draft (APD) study for the 

construction in 2x2 way of the :Edea - 

Dizangue-Mouanko-Yoyo road 

(110km)

ISC       285 000 000   MINMAP RNIT 07/02/2018 11/04/2018 01/05/2018 22/05/2018 22/05/2019

29
Studies for the construction of the 

Mamfe- Akwaya road
ISC       650 000 000   MINMAP RNIT 09/02/2018 13/04/2018 02/05/2018 22/05/2018 22/05/2019

30

Technical studies for the rehabilitation 

and modernisation of the Garoua river 

port

ISC       150 000 000   MINMAP RNIT 14/02/2018 18/04/2018 08/05/2018 29/05/2018 29/05/2019
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MINISTRY OF PUBLIC WORKS

31
Feasibility studies of the Douala- 

Ngaoundere raiway route
ISC       100 000 000   MINMAP RNIT 14/02/2018 18/04/2018 08/05/2018 29/05/2018 29/05/2019

32
Railway studies assistance to the 

project management lot 1, 2 and 3
ISC       100 000 000   MINMAP RNIT 14/02/2018 18/04/2018 08/05/2018 29/05/2018 29/05/2019

33
Feasibility studies of the Edea-Kribi 

railway route. Lot 1
ISC       100 000 000   MINMAP RNIT 14/02/2018 18/04/2018 08/05/2018 29/05/2018 29/05/2019

34
Feasibility studies of the Douala- 

Limbe railway route. Lot 2
      200 000 000   MINMAP RNIT 14/02/2018 18/04/2018 08/05/2018 29/05/2018 29/05/2019

35
continuation of road traffic studies 

from 2015-2017
ISC       100 000 000   MINMAP RNIT 16/02/2018 20/04/2018 09/05/2018 29/05/2018 29/05/2019

36
 Economic studies  of road 

infrastructure projects 
ISC       100 000 000   MINMAP RNIT 21/02/2018 25/04/2018 15/05/2018 05/06/2018 05/06/2019
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MINISTRY OF PUBLIC WORKS

37 Acquisition of vehicles GP       250 000 000   MINMAP ONIT 21/02/2018 16/04/2018 04/05/2018 24/05/2018 24/07/2018

38

Acquisition of data collection 

equipment necessary for road 

programming

GP         60 000 000   MINTP ONIT 16/02/2018 11/04/2018 01/05/2018 22/05/2018 22/08/2018

39 Acquisition of ICT tools GP       150 000 000   

MINTP /  

VISA 

MINMAP

ONIT 16/02/2018 11/04/2018 08/05/2018 29/05/2018 29/08/2018

40
Acquisition of technological watch 

equipment and tools
GP         25 000 000   MINTP ONIT 19/02/2018 13/04/2018 02/05/2018 22/05/2018 22/11/2018

41

Acquisition of bitument, civil 

engineering machinery and small 

equipment for direct labour

GP    1 000 000 000   MINMAP ONIT 28/02/2018 23/04/2018 11/05/2018 31/05/2018 30/11/2018

42
Surface dressing of the acces road to 

Bertoua Catholic university
ROAD       200 000 000   MINTP ONIT 26/02/2018 20/04/2018 09/05/2018 29/05/2018 29/05/2019
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MINISTRY OF PUBLIC WORKS

43

Construction of weighing station at 

(Ngoulemakong,Touboro,Fifinda and 

Dibamba)

ROAD       100 000 000   MINTP ONIT 02/03/2018 25/04/2018 15/05/2018 05/06/2018 05/06/2019

44

Rehabilitation of buildings harbouring   

MINTP services at Regional 

Delegation of Public Works for the 

Centre

BPA         75 000 000   MINTP ONIT 02/03/2018 25/04/2018 15/05/2018 05/06/2018 05/06/2019

45

Studies for the construction of the 

second phase of the  Yaounde-Douala 

motorway (from pk 60 to Douala pk 

196),( up to the APD level) and Kribi -

Edea

ISC       750 000 000   MINMAP RNIT 16/03/2018 18/05/2018 06/06/2018 26/06/2018 26/06/2020

46

Studies for the construction of a 

motorway liaison between the 

Yaounde- Douala motorway and 

Bafoussam town

ISC       725 000 000   MINMAP RNIT 16/03/2018 18/05/2018 06/06/2018 26/06/2018 26/06/2019

47
Study for the construction of the 

Douala- Limbe motorway
ISC       480 000 000   MINMAP RNIT 16/03/2018 18/05/2018 06/06/2018 26/06/2018 26/06/2020

48

Studies for the rehabilitation of 

National No.1 Ngaoundere-Dang and 

Mayo Kerma - SALA bridge 81 Km

ISC       481 866 000   MINMAP RNIT 21/03/2018 23/05/2018 12/06/2018 03/07/2018 03/07/2019
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MINISTRY OF PUBLIC WORKS

49

Study for the rehabiliation  national 

No.1- SALA bridge- SANGUERE 

MANA

ISC       652 300 000   MINMAP RNIT 21/03/2018 23/05/2018 12/06/2018 03/07/2018 03/07/2019

50

Study for the rehabilitation and  

extension in 2x2  Bamenda-Bambili 

road (13km)

ISC         98 000 000   

MINTP /  

VISA 

MINMAP

RNIT 16/03/2018 18/05/2018 13/06/2018 03/07/2018 03/07/2019

51

Technical study for the construction of 

the Ndop-Galim, Bagam-Inter R0604 

and Balessing-Penka Michel-Bandja 

roads, 90 km

ISC       130 000 000   MINMAP RNIT 23/03/2018 25/05/2018 13/06/2018 03/07/2018 03/07/2019

52
Technical normalisation studies in the 

road sector
ISC         50 000 000   

MINTP /  

VISA 

MINMAP

RNIT 19/03/2018 18/05/2018 13/06/2018 03/07/2018 03/07/2019

53
Studies of prices and costs of road 

infrastructure projects 
ISC         50 000 000   

MINTP /  

VISA 

MINMAP

RNIT 19/03/2018 18/05/2018 13/06/2018 03/07/2018 03/07/2019

54  LABOGENIE's technical audit ISC         60 000 000   

MINTP /  

VISA 

MINMAP

RNIT 19/03/2018 18/05/2018 13/06/2018 03/07/2018 03/07/2019
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MINISTRY OF PUBLIC WORKS

55
MATGENIE's technical and financial 

audit
ISC         60 000 000   

MINTP /  

VISA 

MINMAP

RNIT 19/03/2018 18/05/2018 13/06/2018 03/07/2018 03/07/2019

56
Studies on the contribution of BTP 

sector  to growth
ISC         50 000 000   

MINTP /  

VISA 

MINMAP

RNIT 23/03/2018 25/05/2018 20/06/2018 10/07/2018 10/07/2019

57
Improving on the statistic information 

system 
ISC         50 000 000   

MINTP /  

VISA 

MINMAP

RNIT 23/03/2018 25/05/2018 20/06/2018 10/07/2018 10/07/2019
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MINISTRY OF PUBLIC WORKS

58

Construction of the Edea-Kribi 

motorway (Lot 1), Deep sea port at 

Lolabe-Ville in Kribi)

ROAD      19 000 000 000   MINMAP ONIT 11/12/2017 29/12/2017 29/12/2020

59
 Rehabilitation works of the Maroua-

Mora road
ROAD    6 000 000 000   MINMAP ONIT 11/12/2017 29/12/2017 30/12/2019

60
Studies of the access road to the Eye 

Fondation Hospital
ISC         60 000 000   

MINTP /  

VISA 

MINMAP

RNIT 05/12/2017 26/12/2017 26/06/2018

61

Studies to improve on road safety 

(Straitening bends ) on the Ayos - 

Bonis road and improving on the  

Yaounde - Ayos sections

ISC       250 000 000   MINMAP RNIT 05/12/2017 26/12/2017 26/12/2018

62

Studies for the rehabilitation of the 

Ezezang- Sa'a road (15km) Yaounde - 

Mfou road(19 km) , Boumyebel-Eseka 

- Lolodorf road(89 km) , Melong -

Dschang  -Bamougoum road (85 km), 

Bafoussam- Foumban road (68 km) 

(276 km)

ISC       200 000 000   MINMAP RNIT 24/10/2017 14/11/2017 14/11/2018

63
Improving on the Man o'war Bay-

Bimbia-Dikolo road
ROAD       300 000 000   MINTP ONIT 05/02/2018 23/02/2018 22/02/2019

67 489 910 000

Projects whose award is completed before  2018

TOTAL
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