
No Designation of PO/DPO
Number of  

contracts
Amount of Contracts No. page

1 Bamenda City Council 9 1 094 422 896            3

2 EXTERNAL SERVICES 16 686 500 000               4

25 1 780 922 896            

3 EXTERNAL SERVICES 1 16 746 000                 6

4 BELO COUNCIL 6 133 000 000               6

5 FONFUKA COUNCIL 6 137 430 000               7

6 FUNDONG COUNCIL 11 180 882 000               8

7 NJINIKOM COUNCIL 7 158 600 000               9

31 626 658 000               

8 EXTERNAL SERVICES 3 145 514 000               11

9 JAKIRI COUNCIL 11 302 700 000               11

10 MBIAME COUNCIL 7 180 308 000               13

11 NKOR NONI COUNCIL 6 114 030 000               14

12 NKUM COUNCIL 4 153 200 000               15

13 OKU COUNCIL 6 179 200 000               15

14 KUMBO COUNCIL 5 216 000 000               16

42 1 290 952 000            

15 AKO COUNCIL 15 343 200 000               17

16 MISAJE COUNCIL 12 176 200 000               19

17 NDU COUNCIL 5 19 000 000                 20

18 NKAMBE COUNCIL 21 414 150 000               21

19 NWA COUNCIL 8 230 273 000               24

61 1 182 823 000            TOTAL

Boyo Division

Donga Mantung Division

TOTAL

Bui Division

TOTAL

MINMAP

NORTH WEST REGION 

SUMMARY OF DATA BASED  ON INFORMATION GATHERED

REGIONAL

TOTAL
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MINMAP

NORTH WEST REGION 

SUMMARY OF DATA BASED  ON INFORMATION GATHERED

20 FURU AWA COUNCIL 4 225 500 000               25

21 BENAKUMA COUNCIL 5 159 000 000               25

22 WUM COUNCIL 8 314 600 000               26

23 ZHOA COUNCIL 7 133 800 000               27

24 832 900 000               

24 EXTERNAL SERVICES 6 136 500 000               28

25 BAFUT COUNCIL 6 150 021 000               28

26 BALI COUNCIL 6 182 000 000               29

27 BAMENDA I COUNCIL 8 165 000 000               30

28 BAMENDA II COUNCIL 10 222 000 000               31

29 BAMENDA III COUNCIL 3 76 000 000                 32

30 SANTA COUNCIL 8 145 950 000               33

31 TUBAH COUNCIL 7 208 001 000               34

54 1 285 472 000            

32 EXTERNAL SERVICES 5 51 600 000                 35

33 ANDEK NGIE COUNCIL 6 85 000 000                 35

34 BATIBO COUNCIL 5 61 000 000                 36

35 MBENGWI COUNCIL 9 235 000 000               37

36 NJIKWA COUNCIL 7 253 000 000               38

37 WIDIKUM COUNCIL 6 141 000 000               39

38 826 600 000               

38 EXTERNAL SERVICES 2 40 133 000                 40

39 BABESSI COUNCIL 8 208 500 000               40

40 NDOP COUNCIL 13 251 500 000               41

41 BALIKUMBAT COUNCIL 7 268 000 000               43

30 768 133 000               

305       7 500 038 000     

TOTAL

TOTAL REGION

TOTAL

Ngoketundjia Division

Momo Division

Menchum Division

TOTAL

TOTAL

Mezam Division
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Maintenance of 19.38km of earth roads 

within B’da I, II, III
ROAD 169 242 752 BCC ONIT 29/05/2020 20/07/2020 07/08/2020 21/08/2020 19/11/2020

2
Maintenance of potholes on tarred roads 

within B’da I, II, III
ROAD 46 750 000 BCC ONIT 29/05/2020 20/07/2020 07/08/2020 21/08/2020 20/10/2020

3
Rehabilitation of street lights within B’da 

I, II, III
OI 300 000 000 BCC ONIT 06/01/2020 12/03/2020 30/03/2020 13/04/2020 11/08/2020

4
Rehabillitation of tarred roads in  Bda I, II 

& III
ROAD 85 836 384 BCC ONIT 20/02/2020 13/04/2020 04/05/2020 18/05/2020 17/08/2020

5
Construction of four(04) box culverts in 

Bda I, II, III
BPA 71 300 000 BCC ONIT 20/02/2020 13/04/2020 04/05/2020 18/05/2020 15/10/2020

6

Sisia Resilient project (construction of 

bridges, box culverts, foot bridges, roads, 

foot paths, water supply)

ROAD 283 536 512 BCC ONIT 22/01/2020 12/03/2020 30/03/2020 13/04/2020 08/04/2021

7
Construction of the Chinde-Ntaturu 

bridge
OI 50 000 000 BCC ONIT 22/01/2020 12/03/2020 30/03/2020 13/04/2020 13/07/2020

8
Completion works on the Ntambag 

Community hall
BPA 7 746 880 BCC ONIT 22/01/2020 12/03/2020 30/03/2020 13/04/2020 29/06/2020

9
Construction of a fence round the 

cemetery
BPA 80 010 368 BCC ONIT 03/01/2020 24/02/2020 13/03/2020 27/03/2020 25/06/2020

1 094 422 896

BAMENDA CITY COUNCIL

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Project Management for the Construction 

of the North West Regional Delegation
ISP 10 000 000

GOVERNOR NW/ 

DR MINADER 
ONIT 27/01/2020 20/03/2020 10/04/2020 24/04/2020 21/10/2020

2
DRADER North West : Construction of 

the Regional Delegation
BPA 100 000 000

GOVERNOR NW/ 

DR MINADER 
ONIT 27/01/2020 16/03/2020 06/04/2020 20/04/2020 17/09/2020

3
RD North West: Acquisition of office 

furniture
GP 25 000 000

GOVERNOR NW/ 

DR MINDCAF 
RQ 14/01/2020 02/03/2020 23/03/2020 06/04/2020 05/06/2020

4
NORTH WEST RDBE : Project 

management of construction works
ISP 15 000 000

GOVERNOR NW 

/DR MINEDUB
ONIT 24/01/2020 20/03/2020 10/04/2020 24/04/2020 21/10/2020

5
NORTH WEST RDBE : Completion of 

construction works
BPA 150 000 000

GOVERNOR NW/ 

DR MINEDUB
ONIT 24/01/2020 13/03/2020 03/04/2020 17/04/2020 14/09/2020

6
WUM town: Achievement woks of 

drinking water supply
OI 30 000 000

GOVERNOR 

NW/DR MINEE
ONIT 31/01/2020 20/03/2020 10/04/2020 24/04/2020 24/08/2020

7

NEKIEGHE STREET OF BAMBILI 

VILLAGE : Drinking water supply (phase 

2)

OI 20 000 000
GOVERNOR 

NW/DR MINEE
ONIT 31/01/2020 20/03/2020 10/04/2020 24/04/2020 24/08/2020

8
BALIKUMBAT: Strengthening the 

electricity network
OI 60 000 000

GOVERNOR NW/ 

DR MINEE
ONIT 31/01/2020 20/03/2020 10/04/2020 24/04/2020 24/08/2020

REGIONAL EXTERNAL SERVICES
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

REGIONAL EXTERNAL SERVICES

9
Project management of the construction 

of the COSUP Bamenda
ISP 8 500 000

GOVERNOR NW/ 

DR MINEFOP
ONIT 03/02/2020 27/03/2020 17/04/2020 04/05/2020 30/10/2020

10 construction of the BAMENDA COSUP BPA 85 000 000
GOVERNOR NW/ 

DR MINEFOP
ONIT 03/02/2020 23/03/2020 13/04/2020 27/04/2020 24/09/2020

11
DREFOP NORTH WEST : Arrangement 

of DREFOP
BPA 8 000 000

GOVERNOR NW/ 

DR MINEFOP
ONIT 31/01/2020 20/03/2020 10/04/2020 24/04/2020 23/07/2020

12

Construction of a borehole, 12M elevated 

plastic storage tank (5M3), equiped with 

an electrical pump at the DR

OI 15 000 000
GOVERNOR NW/ 

DR MINEPAT
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

13
Equipment of the new  North-West 

Regional delegation
GP 30 000 000

GOVERNOR NW/ 

DR MINT
RQ 14/01/2020 02/03/2020 23/03/2020 06/04/2020 05/06/2020

14
Construction of a banquet hall at the new 

Residence of the Norh-West Governor
BPA 70 000 000

GOVERNOR NW/ 

GOVERNOR
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 11/08/2020

15
Purchase of office equipment at GT 

Bamenda
GP 10 000 000

GOVERNOR NW/ 

TGB
RQ 24/01/2020 12/03/2020 02/04/2020 16/04/2020 15/06/2020

16
Craft village of Bamenda : Development 

of green spaces
ISP 50 000 000

GOVERNOR NW/ 

Craft Village Of 

Bamenda

ONIT 27/01/2020 16/03/2020 06/04/2020 20/04/2020 18/08/2020

686 500 000TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
NGWAINKUMA-MELI-MBISSI 

VILLAGES : Rural Electrification
OI 16 746 000

SDO BOYO / DD 

MINEE
ONIT 14/02/2020 02/03/2018 21/03/2018 29/03/2018 29/06/2018

16 746 000

1

BELO COUNCIL : Development of local 

provisionals plans for training, retraining, 

integration and professional reintegration

ISP 7 000 000 BELO COUNCIL ONIT 03/02/2020 23/03/2020 13/04/2020 27/04/2020 26/06/2020

2
BELO : Construction of a vaccination 

park
BPA 8 000 000 BELO COUNCIL ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

3
Fungom village: Rural electrification 

project LOT1
33 000 000

4
Mejung village: Rural electrification 

project LOT2
57 000 000

5 Anyajua IHC: Rehabilitation BPA 10 000 000 BELO COUNCIL ONIT 27/01/2020 16/03/2020 06/04/2020 20/04/2020 19/06/2020

6
GS Njinagwa (Mbessa):Construction of a 

block of 2 classrooms
BPA 18 000 000 BELO COUNCIL ONIT 13/01/2020 02/03/2020 23/03/2020 06/04/2020 06/07/2020

133 000 000

BOYO DIVISION

BELO COUNCIL

TOTAL

OI BELO COUNCIL ONIT 31/01/2020 20/03/2020 10/04/2020 24/04/2020 23/07/2020

DEPARTEMENTAL EXTERNAL SERVICES OF THE DIVISION

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

BOYO DIVISION

1

Construction of a water catchment, a 

treatment/storage tank and distribution to 

15 stand taps in Fio and Mulung quarters

OI 25 500 000
FONFUKA 

COUNCIL
ONIT 25/02/2020 13/04/2020 04/05/2020 18/05/2020 17/08/2020

2

Mbamlu and Lakabum Palaces: 

Construction of 2 wellsequipped with 

manual pumps

OI 9 000 000
FONFUKA 

COUNCIL
ONIT 25/02/2020 13/04/2020 04/05/2020 18/05/2020 17/08/2020

3
GS Konene: Construction of a block of 2 

classrooms LOT1
18 480 000

4
GNS Kimbi: Construction of a block of 2 

classrooms LOT2
21 000 000

5
GNS Buabua: Construction of a block of 

2 classrooms LOT3
21 000 000

6
GS Mulung:Construction of a block of 2 

classrooms LOT4
18 000 000

7

Kimbi: Extension of potable water supply 

system anddistribution to 20 stand taps in 

some quarters

OI 18 000 000
FONFUKA 

COUNCIL
ONIT 30/12/2019 17/02/2020 09/03/2020 23/03/2020 22/06/2020

06/04/2020 27/04/2020 14/05/2020 12/08/2020

FONFUKA COUNCIL

BPA
FONFUKA 

COUNCIL
ONIT 18/02/2020
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

BOYO DIVISION

8

Fonfuka Main Market: Rehabilitation of 

the Market sheds,market master's office 

and WC toilets.

BPA 6 450 000
FONFUKA 

COUNCIL
ONIT 18/02/2020 06/04/2020 27/04/2020 14/05/2020 12/08/2020

137 430 000

1
IHC ABUH:Equipement with medical 

equipment LOT1
8 000 000

2
IHC AKEH: Equipement with medical 

equipment LOT2
8 000 000

3
FUNDONG COUNCIL : Equipment of the 

CPMJ
GP 9 882 000

FUNDONG 

COUNCIL
RQ 14/01/2020 02/03/2020 23/03/2020 06/04/2020 05/06/2020

4
Fundong Council: equipment support for 

vulnerable populations
GP 6 500 000

FUNDONG 

COUNCIL
RQ 14/01/2020 02/03/2020 23/03/2020 06/04/2020 05/06/2020

5
Rehabilitation and extension of the Akeh 

portable water supply scheme
OI 25 500 000

FUNDONG 

COUNCIL
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

6

Construction of box culverts in stone 

masonry with reinforced concrete slab 

along the Mentang - Ikong farm to market 

road

BPA 18 000 000
FUNDONG 

COUNCIL
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

7
Mbongkisu: Completion of portable water 

supply project
OI 15 000 000

FUNDONG 

COUNCIL
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

GP
FUNDONG 

COUNCIL
RQ 14/01/2020 02/03/2020 23/03/2020 06/04/2020 05/06/2020

TOTAL

FUNDONG COUNCIL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

BOYO DIVISION

8
Embellishment of the Fundong Council 

Premises (Pavement, Greenery, etc,)
OI 20 000 000

FUNDONG 

COUNCIL
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

9 Fundong Grandstand: Rehabilitation BPA 35 000 000
FUNDONG 

COUNCIL
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

10

Construction of a bridge over River Yuwi 

at PK 1+02 along the Ilung-Yuwi-Achain 

road

OI 30 000 000
FUNDONG 

COUNCIL
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

11

GS Fundong G1 Supply of equipment in 

inclusive education schools - GS 

Fundong G1 Fundung Council

GP 5 000 000
FUNDONG 

COUNCIL
RQ 14/01/2020 02/03/2020 23/03/2020 06/04/2020 05/06/2020

180 882 000

1
Rehabilitation and extension of Mughef 

Ikui water project
OI 10 000 000

NJINIKOM 

COUNCIL
ONIT 27/01/2020 16/03/2020 06/04/2020 20/04/2020 20/07/2020

2
Rehabilitation of Boyo Hill Water Project 

in Njinikom Council
OI 15 500 000

NJINIKOM 

COUNCIL
ONIT 28/01/2020 16/03/2020 06/04/2020 20/04/2020 20/07/2020

3
Rehabilitation of 5,4 km Bangeh-Kindo-

Njikwa farm road
ROAD 20 000 000

NJINIKOM 

COUNCIL
ONIT 24/01/2020 13/03/2020 03/04/2020 17/04/2020 16/07/2020

4 Asuchu: Supply of 2,4 km electricity OI 20 000 000
NJINIKOM 

COUNCIL
ONIT 28/01/2020 16/03/2020 06/04/2020 20/04/2020 20/07/2020

TOTAL

NJINIKOM COUNCIL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

BOYO DIVISION

5 Isailah bridge: Construction BPA 25 100 000
NJINIKOM 

COUNCIL
ONIT 27/01/2020 16/03/2020 06/04/2020 20/04/2020 20/07/2020

6
Fuanantui IHC: Construction (Yang 

village)
BPA 50 000 000

NJINIKOM 

COUNCIL
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

7
GS Kikfuini II:Construction of a block of 2 

classrooms
BPA 18 000 000

NJINIKOM 

COUNCIL
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

158 600 000

31 626 658 000TOTAL OF DIVISION

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
GTHS JIKEJEM : Construction of a 

pedagogic block R + 1
BPA 130 000 000

SDO BUI/GTHS 

JIKEJEM
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 27/07/2020

2 Purchase of computer equipment GP 7 014 000
SDO BUI/DD 

MINEFOP
RQ 30/12/2019 24/01/2020 14/02/2020 28/02/2020 28/04/2020

3
Construction of a borehole in GBHS 

JAKIRI
BPA 8 500 000

SDO BUI/GBHS 

JAKIRI
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 27/07/2020

145 514 000

1 Maintenance of Council road ROAD 27 700 000 JAKIRI COUNCIL ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 11/08/2020

2
VEKOVI Completion of the construction 

of the honey collection Center
BPA 10 000 000 JAKIRI COUNCIL ONIT 07/01/2020 24/02/2020 16/03/2020 30/03/2020 28/07/2020

3
WASI village Supply of electricity network 

LOT1
46 615 000

4
Mensah village Supply of electricity 

network LOT2
26 054 000

5
Kam quarter Vekovi Supply of electricity 

network LOT3
27 331 000

OI
JAKIRI 

COUNCIL
ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 11/08/2020

 BUI DIVISION

DEPARTEMENTAL EXTERNAL SERVICES OF THE DIVISION

JAKIRI COUNCIL

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

 BUI DIVISION

6 JAKIRI town Construction of CPMJ BPA 60 000 000 JAKIRI COUNCIL ONIT 07/01/2020 24/02/2020 16/03/2020 30/03/2020 28/07/2020

7
JAKIRI Construction of on-call housing 

for teachers
BPA 17 000 000 JAKIRI COUNCIL ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 11/08/2020

8
GS TANSHAM Construction of a block of 

two classrooms LOT1
19 000 000

9
GS MBOCKAM Construction of a block 

of two classrooms LOT2
19 000 000

10
YER GNS Construction of a nursery 

block LOT1
25 000 000

11
GNS MAUTU Construction of a nursery 

block LOT2
25 000 000

302 700 000

30/03/2020 13/04/2020 11/08/2020

BPA
JAKIRI 

COUNCIL
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 11/08/2020

BPA
JAKIRI 

COUNCIL
ONIT 21/01/2020 09/03/2020

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

 BUI DIVISION

1
Construction of a block of two classroom 

plus two offices at GBSS Lip
BPA 24 000 000

MBIAME 

COUNCIL
ONIT 24/02/2020 13/04/2020 04/05/2020 18/05/2020 15/09/2020

2
Extension of electricity from Shukov to 

Bahsan village LOT1
29 150 000

3

Extension of electricity from Rifem to 

Shukov, Mbimikpu quarter and from the 

Old council junction to upper Lam 

quarters LOT2

20 990 000

4 Construction of mumyu bridge OI 33 890 000
MBIAME 

COUNCIL
ONIT 03/02/2020 23/03/2020 13/04/2020 27/04/2020 25/08/2020

5 Opening of mbokov-nkonin road ROAD 27 778 000
MBIAME 

COUNCIL
ONIT 24/02/2020 13/04/2020 04/05/2020 18/05/2020 15/09/2020

6
Construction of gravity water supply in 

ngorin village
OI 25 500 000

MBIAME 

COUNCIL
ONIT 24/02/2020 13/04/2020 04/05/2020 18/05/2020 15/09/2020

7
Construction of a block of two 

classrooms at Kovjoh
BPA 19 000 000

MBIAME 

COUNCIL
ONIT 24/02/2020 13/04/2020 04/05/2020 18/05/2020 15/09/2020

180 308 000TOTAL

MBIAME COUNCIL

04/05/2020 18/05/2020 15/09/2020OI
MBIAME 

COUNCIL
ONIT 24/02/2020 13/04/2020
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

 BUI DIVISION

1
Construction of a bridge on Nchini-Nkor 

road
OI 14 500 000

NKOR NONI 

COUNCIL
ONIT 27/01/2020 16/03/2020 06/04/2020 20/04/2020 18/08/2020

2
Construction of a gravity water supply 

system at Lassin Cattle market 
OI 8 090 000

NKOR NONI 

COUNCIL
ONIT 27/01/2020 16/03/2020 06/04/2020 20/04/2020 20/07/2020

3
Construction  of Market Sheds in Lassin 

Market
BPA 24 780 000

NKOR NONI 

COUNCIL
ONIT 30/12/2019 17/02/2020 09/03/2020 23/03/2020 21/07/2020

4
Construction and Rehabilitation of Market 

Sheds in Bamti
BPA 22 660 000

NKOR NONI 

COUNCIL
ONIT 23/01/2020 13/03/2020 03/04/2020 17/04/2020 17/08/2020

5
Construction of a Nursery School block  

at Egai
BPA 25 000 000

NKOR NONI 

COUNCIL
ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 11/08/2020

6
Construction of a block of 02 classrooms 

at GS Obanya
BPA 19 000 000

NKOR NONI 

COUNCIL
ONIT 30/12/2019 17/02/2020 09/03/2020 23/03/2020 22/06/2020

114 030 000TOTAL

NKOR NONI COUNCIL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

 BUI DIVISION

1
Rehabilitation of 9km Road from 

TAKIJAH towards DIYR
ROAD 27 700 000 NKUM COUNCIL ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 11/08/2020

2
Supply of portable water to Kuintar 

Village
OI 25 500 000 NKUM COUNCIL ONIT 26/02/2020 13/04/2020 04/05/2020 18/05/2020 17/08/2020

3
Supply of electricity network to Buh 

Village LOT1
50 000 000

4

Supply of electricity network to 

Mbamsong and Ngehndzen Villages 

LOT2

50 000 000

153 200 000

1
Set up of a piggery and poultry for 

kebambo social group
BPA 7 000 000 OKU COUNCIL ONIT 24/12/2019 10/02/2020 02/03/2020 16/03/2020 14/07/2020

2 Construction of a municipal meseum BPA 50 000 000 OKU COUNCIL ONIT 27/01/2020 16/03/2020 06/04/2020 20/04/2020 18/08/2020

3
Acquisition and installation of communal 

radio
GP 50 000 000 OKU COUNCIL ONIT 24/01/2020 13/03/2020 03/04/2020 17/04/2020 17/08/2020

TOTAL

OKU COUNCIL

NKUM COUNCIL

OI
NKUM 

COUNCIL
ONIT 21/02/2020 10/04/2020 04/05/2020 18/05/2020 17/08/2020
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

 BUI DIVISION

4
Opening of the farm to market road from 

ketam manchock to Nkwi
ROAD 27 700 000 OKU COUNCIL ONIT 13/01/2020 02/03/2020 23/03/2020 06/04/2020 04/08/2020

5

Construction of gravity water supply from 

Jiyane to Lui with 01 catchment, 30m3 

tank and 6 stand taps

OI 25 500 000 OKU COUNCIL ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 11/08/2020

6
Contruction of a block of two classrooms 

and offices at GBPS Elak
BPA 19 000 000 OKU COUNCIL ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 11/08/2020

179 200 000

1
Rehabilitation of N11 (PC KUMBO )-

Kishiy
ROAD 27 000 000

KUMBO 

COUNCIL
ONIT 14/01/2020 02/03/2020 23/03/2020 06/04/2020 04/08/2020

2
Construction of a block of two 

classrooms at G.S Mbuluf 
BPA 19 000 000

KUMBO 

COUNCIL
ONIT 14/01/2020 02/03/2020 23/03/2020 06/04/2020 04/08/2020

3
Construction of a workshop at SAR/SM 

Kumbo
BPA 30 000 000

KUMBO 

COUNCIL
ONIT 14/01/2020 02/03/2020 23/03/2020 06/04/2020 04/08/2020

4 Electrification of Roovitanghta OI 40 000 000
KUMBO 

COUNCIL
ONIT 14/01/2020 02/03/2020 23/03/2020 06/04/2020 04/08/2020

5

Construction of 10 G-1 shops and three 

metalic gates, 8 shops of 3m*3m with a 

toilet of 6 rooms, 2 wooden hangers and 

an open food market in Kumbo council 

area

BPA 100 000 000
KUMBO 

COUNCIL
ONIT 14/01/2020 02/03/2020 23/03/2020 06/04/2020 04/08/2020

216 000 000

42 1 290 952 000TOTAL OF DIVISION

TOTAL

KUMBO COUNCIL

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
IHC AKWAJA : Equipement with medical 

equipment
GP 8 000 000  AKO COUNCIL RQ 30/03/2020 18/05/2020 08/06/2020 22/06/2020 19/11/2020

2
Rehabilitation of the Council roads 

Akweto-GSS Ande road 9 Km
ROAD 27 700 000  AKO COUNCIL ONIT 30/03/2020 18/05/2020 08/06/2020 22/06/2020 20/10/2020

3
Provision of potable water supply 

scheme in Abuemkpa village
OI 25 500 000  AKO COUNCIL ONIT 30/03/2020 18/05/2020 08/06/2020 22/06/2020 19/11/2020

4
Construction of CEAC structure in 

Mbande village
BPA 30 000 000  AKO COUNCIL ONIT 16/03/2020 04/05/2020 25/05/2020 08/06/2020 05/11/2020

5

Construction of a borehole equipped with 

manual pump at district hospital in Ako 

town

OI 8 000 000  AKO COUNCIL ONIT 16/03/2020 04/05/2020 25/05/2020 08/06/2020 06/10/2020

6

Rehabilitation of 6,5 Km road from 

Abunshie-Buku and from Kakamindu to 

Buku village

ROAD 15 000 000  AKO COUNCIL ONIT 16/03/2020 04/05/2020 25/05/2020 08/06/2020 05/11/2020

7
Rehabilitation of 7 Km road from GSS 

Ande to Mbande village
ROAD 15 000 000  AKO COUNCIL ONIT 09/03/2020 27/04/2020 18/05/2020 01/06/2020 29/09/2020

8

Construction of a culvert (5 Km span) 

over river Mbange along the Jevi Mbande 

village

OI 35 000 000  AKO COUNCIL ONIT 09/03/2020 27/04/2020 18/05/2020 01/06/2020 29/10/2020

DONGA MANTUNG - DIVISION

AKO COUNCIL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

DONGA MANTUNG - DIVISION

9

Ako town: Rehabilitation of water system 

and extension of potable water to all 

quarters

OI 40 000 000  AKO COUNCIL ONIT 09/03/2020 27/04/2020 18/05/2020 01/06/2020 29/10/2020

10

Jevi village: Construction of spring water 

catchment and extension of potable 

water

OI 25 000 000  AKO COUNCIL ONIT 24/02/2020 13/04/2020 04/05/2020 18/05/2020 15/10/2020

11
Mbiribua village: Construction of a 

borehole equipped with manual pump
OI 8 000 000  AKO COUNCIL ONIT 24/02/2020 13/04/2020 04/05/2020 18/05/2020 15/09/2020

12 Buku IHC: Supply of medical equipments GP 8 000 000  AKO COUNCIL ONIT 24/02/2020 13/04/2020 04/05/2020 18/05/2020 17/07/2020

13

Ako market: Construction of a slaughter 

house in Ako town and rehabilitation of 

meat sale slap

BPA 19 000 000  AKO COUNCIL ONIT 10/02/2020 30/03/2020 20/04/2020 04/05/2020 01/09/2020

14
AKO COUNCIL : Construction of the 

CPMJ
BPA 60 000 000  AKO COUNCIL ONIT 10/02/2020 30/03/2020 20/04/2020 04/05/2020 01/10/2020

15
GS Mpentaba : Construction of a block of 

2 classrooms in
BPA 19 000 000  AKO COUNCIL ONIT 10/02/2020 30/03/2020 20/04/2020 04/05/2020 01/10/2020

343 200 000TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

DONGA MANTUNG - DIVISION

1 Rehabilitation of Moh Bridge in Kamine OI 27 700 000
 MISAJE 

COUNCIL
ONIT 02/03/2020 20/04/2020 11/05/2020 25/05/2020 23/11/2020

2
Rehabilitation of potable Water Supply in 

Sabonga
OI 10 500 000

 MISAJE 

COUNCIL
ONIT 02/03/2020 20/04/2020 11/05/2020 25/05/2020 22/09/2020

3

Construction of water tank and 

rehabilitation of Dumba village potable 

Water Supply Scheme

OI 15 000 000
 MISAJE 

COUNCIL
ONIT 17/02/2020 06/04/2020 27/04/2020 14/05/2020 11/09/2020

4
MISAJE : Construction of a vaccination 

park
BPA 8 000 000

 MISAJE 

COUNCIL
ONIT 17/02/2020 06/04/2020 27/04/2020 14/05/2020 11/09/2020

5
Kidong: Construction of market sheds 

LOT1
12 500 000

6
Nfume: Construction of market sheds 

LOT2
12 500 000

7
Bansobi: Construction of market sheds 

LOT3
12 500 000

8
Bem: Construction of market sheds 

LOT4
12 500 000

9
Bebe-Jama: Construction of market 

sheds LOT5
12 500 000

10
Kibalaki-Nkanchi: Construction of market 

sheds LOT6
12 500 000

MISAJE COUNCIL

BPA
 MISAJE 

COUNCIL
ONIT 17/02/2020 06/04/2020 27/04/2020 14/05/2020 11/09/2020
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

DONGA MANTUNG - DIVISION

11

MISAJE COUNCIL : Construction and 

equipment of one block of two 

classrooms MISAJE COUNCIL

BPA 19 000 000
 MISAJE 

COUNCIL
ONIT 03/02/2020 23/03/2020 13/04/2020 27/04/2020 24/09/2020

12 Mayokila potable Water Project OI 21 000 000
 MISAJE 

COUNCIL
ONIT 03/02/2020 23/03/2020 13/04/2020 27/04/2020 25/08/2020

176 200 000

1 DMC MBAKOP : Construction BPA 70 000 000 NDU COUNCIL ONIT 24/02/2020 13/04/2020 04/05/2020 18/05/2020 15/10/2020

2 Rehabilitation of 7 Km Road in Ndu Town ROAD 27 700 000 NDU COUNCIL ONIT 24/02/2020 13/04/2020 04/05/2020 18/05/2020 15/10/2020

3

Construction of the BOYAH potable 

water supply scheme by constructing a 

60 cubit sump tank and the installation of 

the first phase of the 1 km pipeline in the 

city of NDU

OI 25 500 000 NDU COUNCIL ONIT 10/02/2020 30/03/2020 20/04/2020 04/05/2020 01/10/2020

4

Construction of the BOYAH potable 

water supply scheme by installing a solar 

pump and pannels phase two in NDU 

Town

OI 47 781 000 NDU COUNCIL ONIT 10/02/2020 30/03/2020 20/04/2020 04/05/2020 01/10/2020

5

Construction of NTUMBAW drinking 

water supply project by constructing a 

new catchment at a 100 cubit tank at 

KUGHA

OI 52 219 000 NDU COUNCIL ONIT 10/02/2020 30/03/2020 20/04/2020 04/05/2020 01/10/2020

19 000 000

TOTAL

NDU COUNCIL

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

DONGA MANTUNG - DIVISION

1 IHC NKAMBE : Construction BPA 50 000 000
NKAMBE 

COUNCIL
ONIT 16/03/2020 04/05/2020 25/05/2020 08/06/2020 05/11/2020

2 Elaboration of land use plans ISP 45 000 000
NKAMBE 

COUNCIL
ONIT 16/03/2020 04/05/2020 25/05/2020 08/06/2020 06/10/2020

3

Rehabilitation of streets (from the office 

of DO Nkambe center to finance 

complex, PHS through Nkambe Prison to 

DMCR, below new market through 

Nkambe Baptist church to Njema

ROAD 27 700 000
NKAMBE 

COUNCIL
ONIT 16/03/2020 04/05/2020 25/05/2020 08/06/2020 05/11/2020

4
Extension of electricity supply from 

Nkambe to Moh
OI 20 000 000

NKAMBE 

COUNCIL
ONIT 09/03/2020 27/04/2020 18/05/2020 01/06/2020 29/10/2020

5

Extension of ENEO network in Mansoh, 

Njinso, Ngwayu, Mayeye neighborhood in 

Nkambe

OI 20 000 000
NKAMBE 

COUNCIL
ONIT 09/03/2020 27/04/2020 18/05/2020 01/06/2020 29/10/2020

6

Protection of water catchment for 

agricultural irrigation beside the SDO 

resident

OI 8 000 000
NKAMBE 

COUNCIL
ONIT 30/12/2019 17/02/2020 09/03/2020 23/03/2020 20/08/2020

NKAMBE COUNCIL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

DONGA MANTUNG - DIVISION

7
Construction of water point at Bomansu 

road fulani community
OI 8 000 000

NKAMBE 

COUNCIL
ONIT 30/12/2019 17/02/2020 09/03/2020 23/03/2020 20/08/2020

8
Construction of three culverts Moh-Kungi 

road LOT1
10 000 000

9
Construction of two culverts Binju and 

Mayeye quarter LOT2
10 000 000

10
Construction of three culverts Binshua-

Njemntfu LOT3
10 000 000

11
Construction of four culverts GBHS-

Njemntfu LOT4
15 000 000

12
Construction of four culverts Binju-

Njemntfu road LOT5
15 000 000

13
Opening of road from Njema to 

Nchambeh
ROAD 25 000 000

NKAMBE 

COUNCIL
ONIT 17/02/2020 06/04/2020 27/04/2020 14/05/2020 11/09/2020

OI
NKAMBE 

COUNCIL
ONIT 02/03/2020 20/04/2020 11/05/2020 25/05/2020 22/10/2020
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

DONGA MANTUNG - DIVISION

14
Maintenance of (15 Km) farm to market 

road from upper Mbot to Nterbang
ROAD 25 000 000

NKAMBE 

COUNCIL
ONIT 17/02/2020 06/04/2020 27/04/2020 14/05/2020 12/10/2020

15
NKAMBE Council : Construction of an 

agricultural post in Kungi NKAMB
BPA 20 000 000

NKAMBE 

COUNCIL
ONIT 17/02/2020 06/04/2020 27/04/2020 14/05/2020 12/10/2020

16 Njap: Supplying basic medical equipment GP 8 000 000
NKAMBE 

COUNCIL
RQ 10/02/2020 30/03/2020 20/04/2020 04/05/2020 03/08/2020

17

Rehabilitation of water Catchment, 

extension of water supply to all the 

quarters in Ngie Communities

OI 24 050 000
NKAMBE 

COUNCIL
ONIT 10/02/2020 30/03/2020 20/04/2020 04/05/2020 01/10/2020

18 Binju-Nkambe: Construction of a market BPA 24 400 000
NKAMBE 

COUNCIL
ONIT 10/02/2020 30/03/2020 20/04/2020 04/05/2020 01/10/2020

19
GS Dunje: Construction of a block of 2 

classrooms LOT1
22 000 000

20
GPS Group 1 Nkambe: Construction of a 

block of 2 classrooms LOT2
22 000 000

BPA
NKAMBE 

COUNCIL
ONIT 03/02/2020 23/03/2020 13/04/2020 27/04/2020 24/09/2020
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

DONGA MANTUNG - DIVISION

21
Acquisition of equipment in inclusive 

school Nkambe Nkambe Council
GP 5 000 000

NKAMBE 

COUNCIL
RQ 03/02/2020 23/03/2020 13/04/2020 27/04/2020 25/08/2020

414 150 000

1
IHC NGU : Equipement with medical 

equipment LOT1
8 000 000

2
IHC NTONG : Equipement with medical 

equipment LOT2
8 000 000

3
Rehabilitation of the Council roads Lih-

Likop
ROAD 27 000 000  NWA COUNCIL ONIT 24/02/2020 13/04/2020 04/05/2020 18/05/2020 15/10/2020

4
NWA : Construction of the honey 

collector center
BPA 30 000 000  NWA COUNCIL ONIT 24/02/2020 13/04/2020 04/05/2020 18/05/2020 15/10/2020

5 Nwa-Kih: Council road rehabilitation ROAD 48 273 000  NWA COUNCIL ONIT 24/02/2020 13/04/2020 04/05/2020 18/05/2020 15/10/2020

6
Sabongari-Shie: Road rehabilitation 

(6km)
ROAD 50 000 000  NWA COUNCIL ONIT 10/02/2020 30/03/2020 20/04/2020 04/05/2020 01/10/2020

7
NWA COUNCIL : Second phase 

construction of market at Sabongari
BPA 40 000 000  NWA COUNCIL ONIT 10/02/2020 30/03/2020 20/04/2020 04/05/2020 01/09/2020

8
GS Nyurong: Construction of a block of 2 

classrooms
BPA 19 000 000  NWA COUNCIL ONIT 10/02/2020 30/03/2020 20/04/2020 04/05/2020 01/10/2020

230 273 000

61 1 182 823 000TOTAL OF DIVISION

NWA COUNCIL

TOTAL

TOTAL

18/05/2020 01/06/2020 31/08/2020GP
 NWA 

COUNCIL
ONIT 09/03/2020 27/04/2020
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1 Rehabilitation of Furu-Awa - Lubu (7 km) ROAD 100 000 000
FURU AWA 

COUNCIL
ONIT 03/02/2020 23/03/2020 13/04/2020 27/04/2020 26/10/2020

2
Extension of pipe-borne water to some 

neighborhood in Furu-Awa Town
OI 25 500 000

FURU AWA 

COUNCIL
ONIT 27/01/2020 16/03/2020 06/04/2020 20/04/2020 20/07/2020

3
Opening of an seven (07) km road (Furu-

Awa - Nangwa) LOT1
40 000 000

4
Opening of an eleven (11) km road 

(Nangwa - Biando) LOT2
60 000 000

225 500 000

1

Extension of electricity within the 

Benakuma Town and supply of 2 

transformers

OI 40 000 000
BENAKUMA 

COUNCIL
ONIT 28/01/2020 16/03/2020 06/04/2020 20/04/2020 20/07/2020

2
Supply of medical equipment to the 

District Hospital and IHC Benakuma
GP 50 000 000

BENAKUMA 

COUNCIL
ONIT 28/01/2020 16/03/2020 06/04/2020 20/04/2020 19/06/2020

3

Opening of an twenty (20) km road 

(Benabinge market-Ezeme-Benagudi 

market) LOT1

25 000 000

4
Opening of an fifteen (15) km road 

(Bosung-Ikake-Beneng) LOT2
25 000 000

5
Construction of a block of two (02) 

classrooms at G.S. Badu
BPA 19 000 000

BENAKUMA 

COUNCIL
ONIT 17/01/2020 06/03/2020 27/03/2020 10/04/2020 09/07/2020

159 000 000

 BENAKUMA COUNCIL

TOTAL

ROAD
BENAKUMA 

COUNCIL
ONIT 03/02/2020 23/03/2020 13/04/2020 27/04/2020

MENCHUM DIVISION

FURU AWA COUNCIL

TOTAL

ROAD
FURU AWA 

COUNCIL
ONIT 03/02/2020 23/03/2020 13/04/2020 27/04/2020 26/10/2020

25/08/2020
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MENCHUM DIVISION

1
Construction of a block of two (02) 

classrooms at G.S. Zatesang Zonghofu
BPA 22 000 000  WUM COUNCIL ONIT 27/01/2020 16/03/2020 10/04/2020 20/04/2020 20/07/2020

2
Construction of thirty four (34) Market 

sheds at the Wum Main Market
BPA 81 600 000  WUM COUNCIL ONIT 20/01/2020 09/03/2020 03/04/2020 13/04/2020 13/07/2020

3
Supply of medical equipment to the IHC 

Ukpwa and Bu Health Centre
GP 8 000 000  WUM COUNCIL ONIT 27/01/2020 16/03/2020 10/04/2020 20/04/2020 19/06/2020

4 Grading of 9 km in some streets in Wum ROAD 50 000 000  WUM COUNCIL ONIT 30/12/2019 17/02/2020 13/03/2020 23/03/2020 21/07/2020

5
Rehabilitation of Naikom - Ketcha - 

Naikom Road (11 km)
ROAD 98 000 000  WUM COUNCIL ONIT 27/01/2020 16/03/2020 10/04/2020 20/04/2020 18/08/2020

6

Completion of the construction of the 

slaughter house with overhead rails at 

Wum

BPA 30 000 000  WUM COUNCIL ONIT 27/01/2020 16/03/2020 10/04/2020 20/04/2020 20/07/2020

7
Construction of Agricultural Post Office 

building at Wum
BPA 20 000 000  WUM COUNCIL ONIT 27/01/2020 16/03/2020 10/04/2020 20/04/2020 20/07/2020

8
Including education in sixty eight (68) 

experimental schools in Wum Council
ISP 5 000 000  WUM COUNCIL ONIT 27/01/2020 16/03/2020 10/04/2020 20/04/2020 20/07/2020

314 600 000

WUM COUNCIL

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MENCHUM DIVISION

1
Construction of a block of two (02) 

classrooms at G.S. Ngun-Tse
BPA 16 500 000  ZHOA COUNCIL ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

2
Extension of pipe borne water to some 

neighborhood in Esu
OI 25 500 000  ZHOA COUNCIL ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

3

Construction of a block of two (02) 

classrooms at G.S. Atimba and G.S. 

Fang LOT1

16 500 000

4
Construction of a block of two (02) 

classrooms at G.S. Nkalakal LOT2
16 500 000

5
 Construction of a block of two (02) 

classrooms at G.S. Meng LOT3
16 500 000

6
Construction of a block of two (02) 

classrooms at G.S. Mundabli LOT4
16 500 000

7
Construction of catchment, storage tank 

and one (01) stand tap at Fungom
OI 25 800 000  ZHOA COUNCIL ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

133 800 000

24 832 900 000

30/03/2020 13/04/2020 13/07/2020BPA
 ZHOA 

COUNCIL
ONIT 21/01/2020 09/03/2020

 ZHOA COUNCIL

TOTAL

TOTAL OF DIVISION
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1
Construction of an equipped borehole at 

ACHIDI Area, SANTA
OI 8 500 000

SDO MEZAM / 

DD MINEE
ONIT 18/02/2020 06/04/2020 27/04/2020 14/05/2020 12/08/2020

2

Bambili unity in strength mixed farming 

group (NEKIEGHE quarter); rural 

electrfication

OI 40 000 000
SDO MEZAM / 

DD MINEE
ONIT 21/02/2020 10/04/2020 04/05/2020 18/05/2020 17/08/2020

3
Construction of a block of two 

classrooms at GSS Alahnki, Mankon
BPA 22 000 000

SDO MEZAM 

/GSS ALAHNKI
ONIT 30/12/2019 17/02/2020 09/03/2020 23/03/2020 22/06/2020

4
Construction of a block of two 

classrooms at GTC MBEI, SANTA
BPA 22 000 000

SDO MEZAM / 

GTC MBEI
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

5
Construction of a block of two 

classrooms at GTC MUWAH, SANTA
BPA 22 000 000

SDO MEZAM / 

GTC MUWAH
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

6

Constructions of a block of two 

classrooms at GTC NTATURU, 

BAMENDA 3 subdivision

BPA 22 000 000
SDO MEZAM / 

GTC NTATURU
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

136 500 000

1
Supply of roofing material to MBEBALI 

community hall
GP 5 000 000 BAFUT COUNCIL RQ 24/01/2020 12/03/2020 02/04/2020 16/04/2020 15/06/2020

2
Construction of water supply project at 

NDUNG village in BAFUT subdivision
OI 25 500 000 BAFUT COUNCIL ONIT 14/02/2020 03/04/2020 24/04/2020 08/05/2020 06/08/2020

3
Completion of the AKOSSIA mini potable 

water supply
OI 8 000 000 BAFUT COUNCIL ONIT 14/02/2020 03/04/2020 24/04/2020 08/05/2020 06/08/2020

 MEZAM DIVISION

BAFUT COUNCIL

DEPARTEMENTAL EXTERNAL SERVICES OF THE DIVISION

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

 MEZAM DIVISION

4
Rural electrification of NCHOHO village 

(phase 2)
OI 50 400 000 BAFUT COUNCIL ONIT 31/01/2020 20/03/2020 10/04/2020 24/04/2020 23/07/2020

5

Rural electrification of NGWANEBE-

AGYATI and NGANJOH villages in 

BAFUT subdivision

OI 44 621 000 BAFUT COUNCIL ONIT 31/01/2020 20/03/2020 10/04/2020 24/04/2020 23/07/2020

6
Construction of a block of two 

classrooms at GS TABEWE
BPA 16 500 000 BAFUT COUNCIL ONIT 24/01/2020 13/03/2020 03/04/2020 17/04/2020 16/07/2020

150 021 000

1
Rehabilitation of KUPLAP water supply in 

BALI council
OI 25 500 000  BALI COUNCIL ONIT 14/01/2020 02/03/2020 06/04/2020 06/07/2020 06/07/2021

2 Construction of ZVC BOSSA BPA 30 000 000  BALI COUNCIL ONIT 06/01/2020 24/02/2020 30/03/2020 29/06/2020 29/06/2021

3 Conduct of operation green city ISP 10 000 000  BALI COUNCIL ONIT 14/01/2020 02/03/2020 06/04/2020 06/07/2020 06/07/2021

4
Rural electrification project at 

NGWATKAN quarter in NAKA village
OI 59 000 000  BALI COUNCIL ONIT 28/01/2020 16/03/2020 20/04/2020 20/07/2020 20/07/2021

5
Construction of water system at 

KUTADSTI
OI 41 000 000  BALI COUNCIL ONIT 27/01/2020 16/03/2020 20/04/2020 20/07/2020 20/07/2021

6
Construction of a block of two 

classrooms at GS MBATMADET
BPA 16 500 000  BALI COUNCIL ONIT 28/01/2020 16/03/2020 20/04/2020 20/07/2020 20/07/2021

182 000 000

TOTAL

BALI COUNCIL

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

 MEZAM DIVISION

1

Equipment and security of the center for 

the promotion of women and family in 

BAMENDA 1 council

GP 15 000 000
 BAMENDA I 

COUNCIL
RQ 10/02/2020 30/03/2020 20/04/2020 04/05/2020 03/08/2020

2

Road NKINEH-NTENEFOR : opening  of 

1.2km road and the construction of 

hydraulic structure

ROAD 28 500 000
 BAMENDA I 

COUNCIL
ONIT 16/01/2020 06/03/2020 27/03/2020 10/04/2020 09/07/2020

3
Rehabilitation of water catchment and 

maintanance of tanks and pipes
OI 25 000 000

 BAMENDA I 

COUNCIL
ONIT 06/02/2020 27/03/2020 17/04/2020 04/05/2020 03/08/2020

4

Opening of 1.5km road and construction 

of hydraulic structures along the 

BUJONG-MUBANG-NTAHFUBUH road

ROAD 35 000 000
 BAMENDA I 

COUNCIL
ONIT 27/01/2020 16/03/2020 06/04/2020 20/04/2020 18/08/2020

5
Construction of a box culvert,  

BAMENDA 1 council
OI 15 000 000

 BAMENDA I 

COUNCIL
ONIT 03/02/2020 23/03/2020 13/04/2020 27/04/2020 25/08/2020

6

Road maintenance  from AKUMBELE 

junction (GTHS entrance  to GTHS 

BAMENDANKWE) one km

ROAD 16 500 000
 BAMENDA I 

COUNCIL
ONIT 03/02/2020 23/03/2020 13/04/2020 27/04/2020 25/08/2020

7 Rehabilitation of market sheds BPA 10 000 000
 BAMENDA I 

COUNCIL
ONIT 03/02/2020 23/03/2020 13/04/2020 27/04/2020 27/07/2020

8 Construction of market stalls BPA 20 000 000
 BAMENDA I 

COUNCIL
ONIT 24/02/2020 13/04/2020 04/05/2020 18/05/2020 17/08/2020

165 000 000

BAMENDA I COUNCIL

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

 MEZAM DIVISION

1
Construction of NGULUN community hall 

in MANKON
BPA 30 000 000

BAMENDA II 

COUNCIL
ONIT 24/01/2020 13/03/2020 03/04/2020 17/04/2020 16/07/2020

2
DMC NTINGKAH; equipment with 

medical  equipment LOT1
7 000 000

3
IHC CHOMBA; equipment with medical  

equipment LOT2
8 000 000

4

Completion of a borehole and 

construction of 5m3 elevated storage 

tank with the pillars in re-inforced 

concrete at NTANKAH

OI 8 000 000
BAMENDA II 

COUNCIL
ONIT 27/01/2020 16/03/2020 06/04/2020 20/04/2020 20/07/2020

5

Construction of a farm in ALAHNKI, 

MANKONN of a farm in ALAHNKI, 

MANKON

BPA 20 000 000
BAMENDA II 

COUNCIL
ONIT 24/01/2020 13/03/2020 03/04/2020 17/04/2020 16/07/2020

6
Construction of a block moulding industry 

in MBINGFIEBIEH, BAMENDA II
BPA 30 000 000

BAMENDA II 

COUNCIL
ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

7 BAMENDA II; Extension of civil statuss BPA 70 000 000
BAMENDA II 

COUNCIL
ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 11/08/2020

8
GS MBATU; Construction of a  block of 

two classrooms
BPA 19 000 000

BAMENDA II 

COUNCIL
ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

BAMENDA II COUNCIL

GP
BAMENDA II 

COUNCIL
ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 12/06/2020
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

 MEZAM DIVISION

9
GNS MBATU; construction of a nursery 

block
BPA 25 000 000

BAMENDA II 

COUNCIL
ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

10

GS NGOMGHAM in MANKON; purchase 

of equipment to pilot school in 

BAMENDA II council

GP 5 000 000
BAMENDA II 

COUNCIL
RQ 21/01/2020 09/03/2020 30/03/2020 13/04/2020 12/06/2020

222 000 000

1
Construction of a water reservoir at 

Ntahkekah
OI 25 500 000

BAMENDA III 

COUNCIL
ONIT 11/01/2021 25/02/2021 22/03/2021 05/04/2021 05/07/2021

2

Execution of the maintenance of works of 

certain sections of roads in the District of 

Bamenda 3 (HIMO APPROACH) Lot 1; 

Tire Junction-Redeemer Baptist

ROAD 100 000 000
BAMENDA III 

COUNCIL
ONIT 04/01/2021 18/02/2021 15/03/2021 29/03/2021 27/07/2021

3
Construction of a block of 02 classrooms 

at GBS Upper Bayelle
BPA 19 000 000

BAMENDA III 

COUNCIL
ONIT 04/01/2021 18/02/2021 15/03/2021 29/03/2021 28/06/2021

76 000 000

TOTAL

BAMENDA III COUNCIL

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

 MEZAM DIVISION

1

Construction of culverts on agricultural 

road in BALIGHAM from the Palace 

Junction to GTC BALIGHAM LOT1

7 500 000

2

Construction of culverts on agricultural 

roads in NJONG from squares to 

MANGONG farmland and MANDE 

quarter LOT2

7 500 000

3

Opening of farm to market roads from 

the entrance of meforbe palace to the 

stream under PC MUWAH

ROAD 25 000 000
SANTA 

COUNCIL
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 11/08/2020

4
Construction of an equipped borehole 

with a tank of 5m3 at NEPELE, Awing
OI 8 000 000

SANTA 

COUNCIL
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

5
GS KAPCHO AKUM; Construction of a 

block of two classrooms
BPA 18 000 000

SANTA 

COUNCIL
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

6

KONGMEFUH to MATAJEM(MENKA); 

Extension of electricity with a three phase 

transformer station at KONGMEFUH

OI 15 000 000
SANTA 

COUNCIL
ONIT 20/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

7 MBEI village; Extension of electricity OI 25 000 000
SANTA 

COUNCIL
ONIT 17/01/2020 06/03/2020 27/03/2020 10/04/2020 09/07/2020

8
Construction of water scheme in 

BALIGHAM
OI 39 950 000

SANTA 

COUNCIL
ONIT 17/01/2020 06/03/2020 27/03/2020 10/04/2020 09/07/2020

145 950 000

27/03/2020 10/04/2020 10/08/2020OI
SANTA 

COUNCIL
ONIT 17/01/2020 06/03/2020

TOTAL

SANTA COUNCIL

MINMAP/Public Contracts Programming and Monitoring Division Page 33 of 43



N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

 MEZAM DIVISION

1
KUBOH in KEDJOM KEKU; Construction 

of two culverts
OI 5 837 000

TUBAH 

COUNCIL
ONIT 18/02/2020 06/04/2020 27/04/2020 14/05/2020 12/08/2020

2

Installation of 100 volts transformer and 

completion of rural electrification in 

MENKEGELI in BAMBILI, TUBAH

OI 40 000 000
TUBAH 

COUNCIL
ONIT 18/02/2020 06/04/2020 27/04/2020 14/05/2020 12/08/2020

3

AYIGEFEH LINKING BAMBILI; 

Construction of the damaged bridge in 

three corners TUBAH

OI 68 835 000
TUBAH 

COUNCIL
ONIT 05/06/2020 24/07/2020 14/08/2020 28/08/2020 25/11/2020

4
Construction of a ZVC in BAMBUI, 

TUBAH subdivision
BPA 30 000 000

TUBAH 

COUNCIL
ONIT 18/02/2020 06/04/2020 27/04/2020 14/05/2020 12/08/2020

5
TUBAH COUNCIL; Agricultural post 

office building at BAMBILI
BPA 20 000 000

TUBAH 

COUNCIL
ONIT 06/02/2020 27/03/2020 17/04/2020 04/05/2020 03/08/2020

6

NTEKEZON quarter in  KEDJOM 

KETINGUH; Construction of a 5m x 8m  

buh bridge

OI 25 329 000
TUBAH 

COUNCIL
ONIT 06/02/2020 27/03/2020 17/04/2020 04/05/2020 03/08/2020

7

GS SABGA KEDJOM KETINGUH; 

Construction of a block of two 

classrooms

BPA 18 000 000
TUBAH 

COUNCIL
ONIT 30/12/2019 17/02/2020 09/03/2020 23/03/2020 22/06/2020

208 001 000

54 2 379 894 896TOTAL OF DIVISION

TUBAH COUNCIL

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1

Area between the Gendarmerie Brigade 

and the Mbengwi Police Station: 

equipped borehole

OI 8 500 000
SDO MOMO / DD 

MINEE
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

2
Residence Préfet Momo: equipped 

borehole
OI 8 500 000

SDO MOMO / DD 

MINEE
ONIT 17/01/2020 06/03/2020 27/03/2020 10/04/2020 09/07/2020

3
Mbengwi Central Prison: equipped 

borehole
OI 8 500 000

SDO MOMO / DD 

MINEE
ONIT 17/01/2020 06/03/2020 27/03/2020 10/04/2020 09/07/2020

4
Kembit Village: Extension and 

rehabilitation of Drinking Water Supply
OI 16 100 000

SDO MOMO / DD 

MINEE
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

5 Electrification of EFAH locality OI 10 000 000
SDO MOMO / DD 

MINEE
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

51 600 000

1

Andek Municipal council : Purchase of 

working equipments (computers, chairs 

and table, etc)

GP 26 000 000
ANDEK NGIE 

COUNCIL
ONIT 10/01/2020 03/02/2020 24/02/2020 09/03/2020 08/05/2020

2 Ajei IHC: Construction BPA 50 000 000
ANDEK NGIE 

COUNCIL
ONIT 10/01/2020 28/02/2020 20/03/2020 03/04/2020 03/08/2020

3 Rehabilitation of  Teze water scheme OI 17 000 000
ANDEK NGIE 

COUNCIL
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

MOMO division

DEPARTEMENTAL EXTERNAL SERVICES OF THE DIVISION

TOTAL

ANDEK NGIE COUNCIL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MOMO division

4
Teze market: Construction of 10 markets 

hangars LOT 1
BPA 12 000 000

ANDEK NGIE 

COUNCIL
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

5
Ajei market: Construction of 10 market 

hangars LOT 2
BPA 12 000 000

ANDEK NGIE 

COUNCIL
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

6
GS Angai: construction of a block of two 

classrooms
BPA 21 000 000

ANDEK NGIE 

COUNCIL
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

85 000 000

1
Construction of a block of two 

classrooms at GS KON
BPA 18 000 000

BATIBO 

COUNCIL
ONIT 28/01/2020 16/03/2020 06/04/2020 20/04/2020 20/07/2020

2
construction of a Bridge at KUGWE 

Market LOT1
8 000 000

3
Construction of a bridge at ENAAH-

ENWEN LOT2
12 000 000

4
Construction of a Box at the Abo Road to 

church 
OI 6 000 000

BATIBO 

COUNCIL
ONIT 30/12/2019 17/02/2020 09/03/2020 23/03/2020 22/06/2020

5
Rehabilitation of AMBO water supply 

scheme 
OI 17 000 000

BATIBO 

COUNCIL
ONIT 28/01/2020 16/03/2020 06/04/2020 20/04/2020 20/07/2020

61 000 000

13/04/2020 27/04/2020 27/07/2020OI
BATIBO 

COUNCIL
ONIT 04/02/2020 23/03/2020

BATIBO COUNCIL

TOTAL

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MOMO division

1
Supporting reforestation activities in local 

and regional  authorities
ISP 20 000 000

MBENGWI 

COUNCIL
ONIT 17/01/2020 06/03/2020 27/03/2020 10/04/2020 09/06/2020

2
MBENGWI municipal stadium : 

rehabilitation and extension
BPA 22 000 000

MBENGWI 

COUNCIL
ONIT 17/01/2020 06/03/2020 27/03/2020 10/04/2020 09/07/2020

3

Rural electrification of BARAKWE, 

WUMNEBIT and CHENAM villages  in 

MBENGWI sub division LOT1

40 000 000

4

TUAYANG and NJIMETU villages rural 

electrification in MBENGWI sub division 

LOT2

26 000 000

5

GRA-BESSI FOMUKONG rural 

electrification of  in MBENGWI sub 

division LOT3

24 000 000

6
Inclusive education GS KOBENYANG in 

MBENGWI sub division
GP 5 000 000

MBENGWI 

COUNCIL
RQ 14/01/2020 02/03/2020 23/03/2020 06/04/2020 05/06/2020

7
Construction of the center of the motor 

park in MBENGWI
BPA 20 000 000

MBENGWI 

COUNCIL
ONIT 30/12/2019 17/02/2020 09/03/2020 23/03/2020 22/06/2020

OI
MBENGWI 

COUNCIL
ONIT 10/01/2020 28/02/2020 20/03/2020 03/04/2020 02/07/2020

MBENGWI COUNCIL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MOMO division

8
Construction of a slaughter house with 

overhead rail in MBENGWI
BPA 60 000 000

MBENGWI 

COUNCIL
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 27/07/2020

9
Construction of a block of 02 classrooms 

in GS WUMSOM
BPA 18 000 000

MBENGWI 

COUNCIL
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

235 000 000

1

Construction of 3 metallic culverts along 

the KONDA- BAKO road and 

rehabilitation/pavement of bad spot at the 

NJIMUKOD HILL

OI 10 000 000
NJIKWA 

COUNCIL
ONIT 09/01/2020 28/02/2020 20/03/2020 03/04/2020 02/07/2020

2 Construction of the IBAL KONDA bridge OI 25 000 000
NJIKWA 

COUNCIL
ONIT 09/01/2020 28/02/2020 20/03/2020 03/04/2020 02/07/2020

3
Rehabilitation of the BANYA-NFIH 

BRIDGE-BAKO market road stretch
OI 50 000 000

NJIKWA 

COUNCIL
ONIT 09/01/2020 28/02/2020 20/03/2020 03/04/2020 03/08/2020

4
Construction of a block of two class 

rooms at G.S AMANKA
BPA 18 000 000

NJIKWA 

COUNCIL
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

5 Construction of IHC BANYA BPA 50 000 000
NJIKWA 

COUNCIL
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 27/07/2020

TOTAL

NJIKWA COUNCIL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

MOMO division

6

Control of the construction and equipping 

of a snack bar, a lodging block, solar 

electrification and installation of internet 

fascility at OSHIE touristic center

ISP 10 000 000
NJIKWA 

COUNCIL
ONIT 03/01/2020 28/02/2020 20/03/2020 03/04/2020 30/09/2020

7

Construction and equipping of a snack 

bar, a lodging block, solar electrification 

and installation of internet fascility at 

OSHIE touristic center

BPA 90 000 000
NJIKWA 

COUNCIL
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 24/08/2020

253 000 000

1
Control of the Widikum Town: Phase II of 

the giant water project
ISP 10 000 000

WIDIKUM 

COUNCIL
ONIT 17/01/2020 13/03/2020 03/04/2020 17/04/2020 14/10/2020

2
Widikum Town: Phase II of the giant 

water project
OI 90 000 000

WIDIKUM 

COUNCIL
ONIT 17/01/2020 06/03/2020 27/03/2020 10/04/2020 07/09/2020

3
IHC WIDIKUM: Equipement  with 

medical  equipment
GP 8 000 000

WIDIKUM 

COUNCIL
ONIT 10/01/2020 03/02/2020 24/02/2020 09/03/2020 08/05/2020

4
WIDIKUM COUNCIL:Rehabilitation of  

Diche I palace
BPA 7 000 000

WIDIKUM 

COUNCIL
ONIT 10/01/2020 03/02/2020 24/02/2020 09/03/2020 08/05/2020

5 Construction  of  bore hole in Ebendi OI 8 000 000
WIDIKUM 

COUNCIL
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

6
GS Abedu: construction of a block of two 

classrooms
BPA 18 000 000

WIDIKUM 

COUNCIL
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

141 000 000

38 826 600 000

TOTAL

WIDIKUM COUNCIL

TOTAL OF DIVISION

TOTAL
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N°
Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 

department 

Type of 

invitation 

to tender

Date of 

launching 

of invitation 

to tender

Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

1 Rural electrification of Njiengwat quarter OI 15 133 000
SDO NGO-

KENTUNJIA / DD 

MINEE 

ONIT 14/01/2020 02/03/2020 23/03/2020 06/04/2020 06/07/2020

2
Construction of Divisional Delegation of 

MINTSS (2nd phase)
BPA 25 000 000

SDO NGO-

KENTUNJIA  / 

DDMINTSS 

ONIT 02/03/2020 20/04/2020 11/05/2020 25/05/2020 24/08/2020

40 133 000

1
Construction of a block of 02 classrooms 

at GS Tahkon
BPA 18 000 000

BABESSI 

COUNCIL
ONIT 24/01/2020 13/03/2020 03/04/2020 17/04/2020 16/07/2020

2 Construction of ZVC Babessi (TYPE 2) BPA 30 000 000
BABESSI 

COUNCIL
ONIT 24/01/2020 13/03/2020 03/04/2020 17/04/2020 17/08/2020

3
Construction of a SHUMOH Bridge over 

River Meyeh in Babungo
OI 20 000 000

BABESSI 

COUNCIL
ONIT 24/01/2020 13/03/2020 03/04/2020 17/04/2020 17/08/2020

4
Construction of a Community Hall in 

Baba I
BPA 33 079 000

BABESSI 

COUNCIL
ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 11/08/2020

5
Electrification of Tohwainsah quarter in 

Babungo
OI 37 527 000

BABESSI 

COUNCIL
ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

TOTAL 

BABESSI COUNCIL

DEPARTEMENTAL EXTERNAL SERVICES OF THE DIVISION

DEPARTEMENT - NGO-KENTUNJIA
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Description of project and place of 

execution

Type of 

service

Projected 

amount of 

contract

Contracting 

Authority 

/beneficiary 

government 
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Type of 

invitation 

to tender
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Date  of 

award of 

contract

Date of 

signature of 

Contract

Possible 

start-up 

date for 

works

Possible 

date for 

acceptance 

of services

DEPARTEMENT - NGO-KENTUNJIA

6
Electrification of Mbeugwi quarter in 

Babungo
OI 29 394 000

BABESSI 

COUNCIL
ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

7

Construction of three boreholes 

equipped with manual pumps in some 

localities

OI 25 500 000
BABESSI 

COUNCIL
ONIT 21/01/2020 09/03/2020 30/03/2020 13/04/2020 13/07/2020

8 Equipment of IHC Babungo GP 15 000 000
BABESSI 

COUNCIL
RQ 14/01/2020 02/03/2020 23/03/2020 06/04/2020 05/06/2020

208 500 000

1
Inclusive education equipment at GS 

Bamunka Group I
GP 5 000 000 NDOP COUNCIL RQ 14/01/2020 02/03/2020 23/03/2020 06/04/2020 05/06/2020

2
Construction of a block of 02 classrooms 

at GS Mbukong
BPA 21 000 000 NDOP COUNCIL ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

3
Construction of an agricultural station in 

Bamali 
OI 20 000 000 NDOP COUNCIL ONIT 10/01/2020 28/02/2020 20/03/2020 03/04/2020 02/07/2020

4 Organisation of Mini agropastoral shows ISP 8 000 000 NDOP COUNCIL ONIT 08/01/2020 03/02/2020 24/02/2020 09/03/2020 08/05/2020

5

Rural electrification of Bambalang water 

pumping and its neighborhood in Ndop. 

LOT 1

25 500 000

6
Extension of electricity in Mbashie, Njono 

quarters in Bambalang. LOT 2
42 000 000

OI
NDOP 

COUNCIL
ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

TOTAL

NDOP COUNCIL
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Description of project and place of 

execution

Type of 

service
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contract

Contracting 

Authority 

/beneficiary 

government 
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Type of 
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to tender
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award of 

contract
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date for 

works

Possible 

date for 

acceptance 

of services

DEPARTEMENT - NGO-KENTUNJIA

7
Upgrading of play grounds in Ndop 

Council Area (one per village each year)
OI 20 000 000 NDOP COUNCIL RQ 03/01/2020 21/02/2020 13/03/2020 27/03/2020 25/06/2020

8
Construction of a public toilet at Mile 27 

Ndop. LOT 1
5 000 000

9
Construction of a public toilet at Small 

Abakwa Ndop. LOT 2
5 000 000

10
Construction of a public toilet at Mile 27 

Ndop. LOT 3
5 000 000

11
Construction of a public toilet at Long 

street. LOT 4
5 000 000

12 Construction of IHC Mbebah BPA 50 000 000 NDOP COUNCIL ONIT 03/01/2020 21/02/2020 13/03/2020 27/03/2020 27/07/2020

13

Rehabilitation of road and construction of 

a bridge at below UNVDA linking Meli 

quarter to GSS Ntenkoh Bamunka

ROAD 40 000 000 NDOP COUNCIL ONIT 10/01/2020 28/02/2020 20/03/2020 03/04/2020 02/07/2020

251 500 000

09/03/2020 08/05/2020
NDOP 

COUNCIL
ONIT 08/01/2020 03/02/2020 24/02/2020

TOTAL

BPA
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Description of project and place of 

execution

Type of 

service
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contract

Contracting 

Authority 
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Type of 
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start-up 

date for 
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of services

DEPARTEMENT - NGO-KENTUNJIA

1

Control of Rehabilitation and 

maintenance of GAHBA2 to KUMBET 

road in Baligansin

ISP 10 000 000
 BALIKUMBAT 

COUNCIL
ONIT 30/12/2019 17/02/2020 09/03/2020 23/03/2020 21/07/2020

2
Rehabilitation and maintenance of 

GAHBA2 to KUMBET road in Baligansin
ROAD 90 000 000

 BALIKUMBAT 

COUNCIL
ONIT 30/12/2019 17/02/2020 09/03/2020 23/03/2020 21/07/2020

3 Drinking water adduction in Bafanji. OI 50 000 000
 BALIKUMBAT 

COUNCIL
ONIT 01/07/2020 17/08/2020 07/09/2020 21/09/2020 22/03/2021

4
Extension of electricity from Tisoh to 

Backtim and Kweyit in Balikumbat LOT1
38 441 000

5
Extension of electricity from Nyamngin to 

Ngoh-Ngoh  in Balikumbat LOT2
41 040 000

6
Rehabilitation of IHC Bamunkumbit in 

Bamunkumbit
BPA 20 519 000

 BALIKUMBAT 

COUNCIL
ONIT 01/07/2020 17/08/2020 07/09/2020 21/09/2020 22/03/2021

7
Construction of a block of two 

classrooms in GBS-EKWO in Bafanji
BPA 18 000 000

 BALIKUMBAT 

COUNCIL
ONIT 30/12/2019 17/02/2020 09/03/2020 23/03/2020 21/09/2020

268 000 000

30 768 133 000TOTAL OF DIVISION

TOTAL 

BALIKUMBAT COUNCIL

OI
 BALIKUMBAT 

COUNCIL
ONIT 30/12/2019 17/02/2020 09/03/2020 23/03/2020 21/09/2020
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